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Clarifications to the original Contract Documents, Contract Drawings and/or Specifications have 
been deemed necessary, and in certain cases, revisions to the original Contract Documents, 
Contract Drawings and/or Specifications are required. If discrepancies and/or inconsistencies 
exist between these specified revisions and the original Contract Documents, Contract Drawings 
and/or Specifications, said Addendum No. 1 shall govern. 
 
CLARIFICATIONS: 
 

1. Forms required with proposal as part of the bid package will be acceptable with signature 
using electronic signature. 

2. The meeting minutes and RFI answers shall be incorporated into the Contract 
Documents. 

 
 
SECTION 00830 – PREVAILING WAGE RATE 
 
 REMOVE:  Entire Section 
 REPLACE with:  “Revised” Section Attached to Addendum DATED 02/25/2022 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Page 2 of 2 ADDENDUM NO. 1 (March 22, 2022) 

 Drainage Improvements Along Lane Road 
 Calhoun County (Job 5310.011b) 

















G & W E N G I N E E R S,   I N C . 

 
205 W. Live Oak   •   Port Lavaca, TX 77979     •   p: (361)552-4509   •   f: (361)552-4987 

TBPE Firm Registration No. F4188    •   TBPLS Firm Registration No. 10022100 
 

Engineering       •        Consulting       •         Planning        •        Surveying 

March 10, 2022 – 2:00P.M.       G&W Project #: 5310.011b 
 
Drainage Improvements Along Lane Road Project – PRE-BID Conference – MEETING 
MINUTES 
Held at Commissioner’s Courtroom @ Court House 
 
Attendees: 
See Attached Sign in Sheet 
 
Scott Mason (SM) opened up the meeting and welcomed everyone who was in attendance.  Proceeded to 
introduce Commissioner Reese (GR), Darron Gann (DG)(G&W). 
 
SM explained that this is grant project and that there are very specific requirements for the grant.  
Proceeded to inform everyone that all questions would be would be answer at this meeting to the best of 
SM ability.  It was also explained that any answer given at the meeting was verbal at this time and that 
an addendum would be issued with every question that was asked pre, during and post meeting in the 
addendum and that will be the final answers.  SM also notified bidders that the cut-off day and time for 
last questions regarding the bid documents is March 22, 2021 at 5:00 pm.  From that point no answers to 
questions will be provided.  Also, it was discussed that all questions after this pre-bid conference would 
need to come in either email format to SM or posted to Civcast.   
 
SM began discussing some of the specific grant requirements which included conformance to the Davis 
Bacon Wage Rate requirements.  SM discussed that it will be the contractor’s responsibility to verify 
their payroll and compliance and submit required forms on a weekly basis.  SM discussed that all forms 
will be required to submitted that are noted in the package even if not applicable.  Also, that the 1295 
form is required to be turned in with the bid.  SM confirmed bid due date of March 31, 2022 at 2:00:00.  
Explained that bids are due at this time and date to the judge’s office and that it is located on the third 
floor at the court house.  SM explained that bids will have to be submitted in the proposal provided in 
the bid package and no other formats will be allowed.  SM discussed the requirement for the bidder to 
specify the amount of calendar days on provided form and that a bid bond was required. 
 
SM asked if there were any further questions concerning the matters that had been discussed up to that 
point.  At that time there were no further questions as the question concerning discussion to this point. 
 
SM continued the meeting by discussing the budget for the projects.  SM stated that he acknowledged 
that from the time the grant was submitted until now that the price of all materials has risen to a degree 
unaccountable.  SM proceeded to let bidders know that the construction estimate for the project is 
$707,550.00. SM discussed that the bid proposal had options in the bid so that if the bids where over the 
estimated cost items/options for reducing and modifying the scope of construction work. The order of 
the options is anticipated to be the order of importance to the county.  SM also explained that a bid bond 
for 5% of the base bid plus options will be required for the greatest amount bid.  
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SM then provided an overview of the improvements and briefly explained the components of the 
project.  Questions were verbally answered at the meeting in regards to the improvements with 
acknowledgement from SM that the final answers would be made in writing in the addendum to come 
out. 
 
No Further questions were asked regarding the plans and specifications and the meeting was adjourned. 
 
SM did advise bidders that this project will be tax-exempt and that a certificate will be provided to the 
awarded bidder. 
 
 
 
 
 
 
 
 
 
 
Please reference supplemental attachment included within the addendum that has all questions raised at 
the meeting and any other RFI(s) that have come in before the question deadline.  This attachment has 
detailed questions and official written FINAL answers. 
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G&W Project #: 5310.011b 
 
REBID - Drainage Improvements Along Lane Road Project – Request for Information Responses  
Cutoff Time March 22, 2022 at 5:00 PM 
 
EMAILED RFI’s: None 
 
PREBID CONFERNCE RFIs March 10, 2022 – 10:00 AM: 
 

1. Where will excavated materials need to be taken? 
a. The materials will need to be hauled to a property located at Blevins Rd and White Road if 

the owner does not wish to have the spoils eliminated on-site.  This will be up to the owner.  
The materials on the ranch property (100’ wide ditch section) we do know will be allowed to 
remain on site.  The spoils may be piled as habitat mounds, the mounds shall not exceed two 
(2) feet in height above the surrounding natural terrain and shall be sloped at 8:1 (H:V) or 
flatter side slopes. Habitat mounds shall not impound water. 

2. Will seeding be required for all disturbed areas including the ranch? 
a. Yes.  The seeding is based upon a per acre price and will be based upon actual quantities 

within reason.  This means that a contractors negligence to the construction site and 
footprint and disturbance outside of reason shall not be included but all work related to the 
project shall be seeded including the ranch which is account for in the acreage.  
Documentation and survey maybe required to determine final seeding quantities and/or 
drone flight.  

3. Will contractor be required to repair fences? 
a. Yes.  Per contract documents and specifications, the contractor will need to repair fences to 

pre-existing condition or better.  Should the owner agree to a fence change with gate for 
access for future maintenance, this would be handled on a case-by-case basis and approved 
through an official change order after a contract is awarded and executed. 

4. Construction debris to be hauled off by contractor? 
a. Yes.  All debris such as old culverts, pipes, damaged fences, tress and debris will need to be 

hauled off from the site and legally disposed of by the contractor.  See general notes. 
 




