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RFQ 2021.04 

CMP CYCLE 25 GRANT, GLO CONTRACT NO. 21-060-013-C673 
BOGGY BAYOU NATURE PARK IMPROVEMENTS, PHASE 1 

 
 
 
 
SERVICES TO BE PROVIDED INCLUDE: 
 

(a)  Preparation of final design for improvements to the existing boardwalk, 
 
(b)  Aid with the preparation of construction procurement documentation, 
 
(c)  Aid with the solicitation and selection of a construction contractor, and 
 
(d)  Oversee all construction activities. 
 
 
ENGINEERING COSTS: 
 

Engineering costs will not exceed $15,400. 


