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Clarifications to the original Contract Documents, Contract Drawings and/or Specifications have 
been deemed necessary, and in certain cases, revisions to the original Contract Documents, 
Contract Drawings and/or Specifications are required. If discrepancies and/or inconsistencies 
exist between these specified revisions and the original Contract Documents, Contract Drawings 
and/or Specifications, said Addendum No. 1 shall govern. 
 
CONTRACT DOCUMENTS AND DRAWINGS: 
 
1. Pre-Bid Meeting attendance sheet 

As requested on CivCastUSA, the pre-bid meeting attendance sheet has been 
included in the addendum. 

2. Questions and Answers from Pre-Bid Meeting and Pre-Bid Minutes 
The questions and answers shall be incorporated into the bid documents and are 
considered official and binding to the contract via this addendum number 1.  Pre-Bid 
minutes are also attached to this addendum. 

3. Questions and Answers from CivCastUSA  
The questions and answers shall be incorporated into the bid documents via this 
addendum number 1 and are considered official and binding to the contract for all 
questions and answers up to the publishing of this addendum.  Any question and 
answers after this date are not included and binding. 

4. Geotechnical Boring Logs and Report 
Included the full geotechnical report that includes additional technical information 
and additional boring locations than shown in the boring logs on the plan set. 

5. Tax Exempt Status 
The Calhoun County will issue a tax exemption certificate for materials paid for and 
approved that are permanently utilized with this project.  Sales Tax on supplies, tools, 
etc. that are not a permanent part of this project are taxable and shall be the 
responsibility of the contractor. 
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G & W E N G I N E E R S,   I N C . 

 
205 W. Live Oak   •   Port Lavaca, TX 77979     •   p: (361)552-4509   •   f: (361)552-4987 

TBPE Firm Registration No. F4188    •   TBPLS Firm Registration No. 10022100 
 

Engineering       •        Consulting       •         Planning        •        Surveying 

Pre-Bid Meeting April 16th 10:00 am      G&W Project #: 5310.013a 
 
Seadrift Drainage Improvements – PRE-BID Conference – MEETING MINUTES 
Held at County Commissioners office in Seadrift, Texas 
 
Attendees: 

In Person: 
See Sign in Sheet uploaded to CivCASTUSA.com 
 
Remote call ins: 
Marla Jaska - G&W Engineers 
Katy Sellers - KSBR 

 
Introductions 
 

- Project description from contract documents 

- Main parts of the project primarily consist of two bridges, two culvert crossing and ditch and 
culvert improvements along 9th street 

- Last Questions are to be asked no later than 04/19/24 5pm 

- Last questions must be asked on CivCastUSA 

- The forms of the contract documents must be filled out completely, instructions are provided in 
the contract documents 

- Question: What was the other bid document requirement stated and what does “local” mean in 
terms of the local hiring preference stated in the bid documentation? 

- Answer: Local preference means to attempt to get local sub-contractors for the project. Typically, 
“local” will be within 60 miles but as this project is in a more rural location the exact range is 
undefined. It is required that the contractor make an attempt to hire local if possible. The 
contractor must also adhere to the Davis Bacon wage rate requirements. 

- Bid items preferences, alternate items, and options were discussed 

- Question: what are the specific time requirement for working? What days are available for work? 
Are there working hour requirements? 

- Answer: Differed answer to Commissioner Gary Reese. Hours are not specific but should be 
within sunrise to sunset. Working days are flexible but would like to request no work on 
Sundays. 

- Call for any other plan related questions. 

- Question: Can both of the bridges be worked on at the same time? 

- Answer: With proper traffic control & emergency vehicle coordination. Coordination with the 
city and authorities need to be notified  
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Meeting Minutes (Continued) 
- Question: The Barricading bid item is lump sum, how will that be paid out to the contractor? 

- Answer: Barricade payment is defined in the note for Item 502 on plan sheet C4.1. The note 
reads as follows:  “This item will be measured by the Lump Sum.  The contractor will specify the 
number of calendar days to complete the work in the bid submittal.  The payment for lump sum 
will be distributed equally for the bid duration of the project.  The number of payments for the 
lump sum item will be calculated as the number of days bid, divided by 30 and rounded up to the 
nearest whole number to determine the number of monthly payments for barricades. If the 
contractor finishes the project in less than the number of days bid, the remaining balance for this 
item will be paid on the final estimate.  If the project is not completed within the estimated 
number of working days, the contractor will not receive additional payment for this item unless 
time is justified and added by Change Order.” 

- Question: Do the rebar in the bridge need to be epoxy coated? 

- Answer: Epoxy-coated reinforcing steel is required for the abutments and beam slab as stated in 
the note for Item 440 on plan C4.1.  In addition, calcium nitrite inorganic corrosion inhibitor is 
required in the precast concrete piling, abutments, beams slab and precast beams as stated in the 
note s for Items 409, 421 and 425 on plan sheets C4.1. 

- Question: Can the contractor block the water at the bridge locations to work at the bridge 
locations? 

- Answer: No, the water at the bridge location must be able to flow freely since they are tidally 
influenced. Since the bridge will span is wider than the existing culvert structure the water 
should not affect the building of the bridge. The riprap of the abutment should end before or at 
the water line which will not require blocking the flow in the channel. 

- Contractor wanted clarification on buildability of abutments 

- Engineer explained that the span between abutments is larger than the current culvert span. The 
bridge components should be out of the existing water line. 

- Question: Please clarify the ditch cleaning if the water cannot be blocked off? 
- Answer: The Ditch cleaning will consist of a typical ditch cleaning upstream of the tidally 

affected area with tops, sides, and bottom of the ditch with the addition of the installation of the 
Hydroturf product. Downstream of the tidally affected are the cleaning area will consist of only 
the sides and tops of the banks leaving the tidally affected area alone. 

- Question: Are the boring logs for the site available? 
- Answer: The Geotech boring logs are shown for the 3rd and 4th Street bridge layouts on sheets 

C10.3 and C10.4.  The full Geotech boring data report taken for the project can be found in the 
addendum. 
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Meeting Minutes (Continued) 
- Question: Is there a predetermined disposal site for the debris and shrubbery cleared? 
- Answer: The contractor is responsible for disposal of all debris and shrubbery in accordance with 

all applicable state, local and federal requirements as per the note 10 under the Contractor 
General Responsibilities on plan sheet C4.0.  There are no specific provisions regarding a 
disposal site for the debris. The City’s disposal site is only open on Fridays but it is possible that 
arrangements can be made to open the site on other days for the contractor if the contractor 
wishes to pursue this route. 

- Reiterated that the Bid is due 5/9/24 by 2pm and that bids must be mailed or personally delivered 

- Reiterated that any additional questions must be asked on CivCastUSA no later than Friday 
04/19/24 by 5pm 

- Meeting adjourned 
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G&W Project #: 5310.013a 
 
 Seadrift Drainage Improvements Project – Request for Information Responses  
Cutoff Time April 19, 2024 at 5:00 PM 
 
EMAILED RFI’s: None 
 
PREBID CONFERNCE RFIs March 10, 2022 – 10:00 AM: 
 

1. Will the owner/engineer consider using fabric form concrete as an alternative to the HydroTurf Z product 
for ditch lining? ArmorForm.com has information about the product and installation procedures.? 
The plans were made with certain materials and products in mind. Alternatives to specified 
materials / products can be reviewed on a case-by-case basis but the stated product or materials in 
the plans are preferred. Only true, accurate, and determined to be equals will be allowed. 

 
2. Will the engineer consider paying for 1' of Cement Stabilized Backfill as bedding under Box Culverts and 

pipe to pose as seal slab / stable bedding? 
Sand bedding is specified for the 9th Street storm sewer and driveway structures as shown on the 
backfill details on plan sheets C5.2 and C5.3.  Please bid as shown in the plans.  An alternative 
bedding type may be approved but it will be at the contractor’s expense.  

 

3. Is there Geo Tech for the length of project available you can share? 

The Geotech boring logs are shown for the 3rd and 4th Street bridge layouts on plan sheets C10.3 
and C10.4.  The full Geotech boring data report taken for the project can be found in the 
addendum. 

 

4. Would you please post the pre-bid meeting attendees list? 
A copy of the attendee sign in sheet will be attached to the addendum. 

 

5. Are there any additional bridge details you can share? 
The bridge is a typical TxDOT design for a prestress concrete beam slab bridge. All applicable 
TxDOT standards have been included in the plans on sheets C6.1, C6.2 and C6.3. 
 

Pre-bid Meeting Questions 

1. What Does “local” mean in terms of the local hiring preference stated in the bid 
documentation? 

Local preference means to attempt to get local sub-contractors for the project. Typically, 
“local” will be within 60 miles but as this project is in a more rural location the exact range is 
undefined. It is required that the contractor make an attempt to hire local if possible. 

 

2. What was the other bid document requirement stated? 

The contractor must adhere to the Davis Bacon wage rate requirements. 
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3. Since the project is in a residential looking area, are there specific working time requirements? 

Specific times are not specified in the plans.  Sunrise to sunset would be within reason. Working 
on Saturday is acceptable but not Sunday.  Coordinate any unusual work times with the 
Engineer and City. 
 

4. Can the contractor work on both bridges at the same time? 

Yes, but please notify and work with the City and emergency services to coordinate dates and 
available routes for emergency vehicles. 
 

5. The barricading is bid out lump sum, how will that be paid out to the contractor? 

Barricade payment is defined in the note for Item 502 on plan sheet C4.1.   The note reads as 
follows:  “This item will be measured by the Lump Sum.  The contractor will specify the 
number of calendar days to complete the work in the bid submittal.  The payment for lump sum 
will be distributed equally for the bid duration of the project.  The number of payments for the 
lump sum item will be calculated as the number of days bid, divided by 30 and rounded up to 
the nearest whole number to determine the number of monthly payments for barricades. If the 
contractor finishes the project in less than the number of days bid, the remaining balance for 
this item will be paid on the final estimate.  If the project is not completed within the estimated 
number of working days, the contractor will not receive additional payment for this item unless 
time is justified and added by Change Order.” 

 

6. Does the rebar in the bridge need to be epoxy coated? 

Epoxy-coated reinforcing steel is required for the abutments and beam slab as stated in the note 
for Item 440 on plan C4.1.  In addition, calcium nitrite inorganic corrosion inhibitor is required 
in the precast concrete piling, abutments, beams slab and precast beams as stated in the notes 
for Items 409, 421 and 425 on plan sheets C4.1. 

 

7.  Can the contractor block the water at the bridge locations to work at the bridge locations? 

No, the water at the bridge location must be able to flow freely since they are tidally influenced. 
Since the bridge will span is wider than the existing culvert structure the water should not 
affect the building of the bridge. The riprap of the abutment should end before or at the water 
line which will not require blocking the flow in the channel. 

 

8. Please clarify the ditch cleaning if the water can not be blocked off ? 

The Ditch cleaning will consist of a typical ditch cleaning upstream of the tidally affected area 
with tops, sides, and bottom of the ditch with the addition of the installation of the Hydroturf 
product. Downstream of the tidally affected are the cleaning area will consist of only the sides 
and tops of the banks leaving the tidally affected area alone. 

 

9. Are the boring logs for the site available ? 

The Geotech boring logs are shown for the 3rd and 4th Street bridge layouts on sheets C10.3 and 
C10.4.  The full Geotech boring data report taken for the project can be found in the 
addendum. 
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10. Is there a predetermined disposal site for the debris and shrubbery cleared? 

The contractor is responsible for disposal of all debris and shrubbery in accordance with all 
applicable state, local and federal requirements as per the note 10 under the Contractor 
General Responsibilities on plan sheet C4.0.  There are no specific provisions regarding a 
disposal site for the debris. The City’s disposal site is only open on Fridays but it is possible that 
arrangements can be made to open the site on other days for the contractor if the contractor 
wishes to pursue this route. 
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TSI LABORATORIES, INC. 
TBPE FIRM REGISTRATION NO: F-9236 
 
1810 SOUTH LAURENT                                                                                         Telephone  361-578-6933 
VICTORIA, TEXAS 77901                                                                                                    Fax  361-578-2601 
                                         Email: tsilabvictoria@gmail.com 
 
September 19, 2022 
 
Scott Mason, P.E. 
G&W Engineers, Inc. 
205 W. Live Oak 
Port Lavaca, TX 77979 
 
Subject:                 Calhoun County - GLO - CDBG - MIT Project 
                               Seadrift, Texas 
 
TSI File No.:  V-221264 
 
Dear Mr. Mason, 
 
We are pleased to submit this report of our geotechnical engineering study for the Calhoun 
County - GLO - CDBG - MIT Project in Seadrift, TX. The findings and a description of 
the exploration and testing procedures are presented in the report along with our site 
preparation recommendations. 
 
We appreciate the opportunity to assist in this phase of the project.  Please feel free to 
contact us, if you have any questions regarding this report or if we may be of further 
service. 
 
       
Respectfully submitted, 
 
TSI Laboratories, Inc. 
 
 
 

 
       
Michael Tater, President.                       Daniel Tesfai, P.E. 
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GEOTECHNICAL ENGINEERING STUDY 
 
 

Calhoun County – GLO - CDBG - MIT Project 
Seadrift, TX 

 
 

INTRODUCTION 
 
Authorization and Scope 
 
TSI Laboratories, Inc. (TSI) was retained to provide geotechnical study services by Scott Mason 
with G&W Engineers, Inc. The purpose of this study was to determine and evaluate the 
stratification and engineering properties of the site subsurface soils. TSI will provide 
geotechnical engineering recommendations and guidelines for use in site preparation, foundation 
design, and related site improvements planned for the Calhoun County GLO-CDBG–MIT - 
Project in Seadrift, Texas.  
 
Project Description 
 
The proposed project involves the design and construction of 4 bridges, retaining wall and 
pavement design for rebuilding 9th street. Based on the results of the study the bridge and 
retaining wall could be supported by straight shaft or driven pile foundation system. 
 

 
FIELD AND LABORATORY TESTING 

 
Field Testing 
  
The site soils were explored by drilling five (5) 50-foot-deep borings for the bridges and four (4) 
20-foot-deepborings. Boring locations were determined by the client and shown on the 
respective site plan. Soil was sampled continuously at 2-foot intervals to 10-foot depth with an 
additional sample taken at 5-foot depth intervals. The sampling method is determined based on 
the encountered soils.  
 
Cohesive soils were sampled by hydraulically pushing a 3-inch diameter, thin-walled steel tube a 
distance of about 24-inches. Our field sampling procedures were in general accordance with 
ASTM D1587. For each recovered sample, our representative extruded the sample in the field, 
visually classified the soil, and measured the penetration resistance using a pocket penetrometer.  
 
Granular soils were sampled as part of the Standard Penetration Test (SPT) by driving a 2-inch 
diameter split-barrel sampler. The sampler was driven 18-inches by a 140-pound hammer falling 
30-inches in general accordance with the ASTM D1586. Our representative recorded the number 
of blows required to drive the sampler through three consecutive 6-inch intervals. As permitted 
by ASTM D1586, sampling was terminated if 50-blows were recorded within any single 6-inch 
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interval. The sum of blows required to penetrate the final 12-inches is known as the SPT “N” 
value. A portion of the recovered sample was wrapped in aluminum foil and placed into a sample 
container and transported to our laboratory for testing. 
 
Laboratory Testing 
 
The soil samples selected for laboratory testing were examined and visually classified by the 
sample’s representative of the various soil strata encountered. Atterberg limits, moisture contents 
and percent fines tests were performed to assist in classifying the soils according to Unified Soil 
Classification System (ASTM D2487). Unconfined compressive strength tests were also 
performed to provide indicators of soil strength. The classification test results are presented on 
the boring logs. The test procedures are described in the Appendix. 
 
 

SUBSURFACE CONDITIONS 
 
Soil classifications are described in detail in the Boring Logs provided in the Appendix and 
summarized in the table below.  

 
The site soil has been evaluated by performing various field and laboratory tests on the 
subsurface samples recovered during the drilling operations. The types of tests conducted on the 
subsurface samples and the results of the tests are tabulated on the Logs of Borings, which are 
provided in the Appendix. The properties of each stratum are discussed below. 
 
The corresponding boring logs, depicting the stratum soil descriptions, type of sampling used 
during sample retrieval, laboratory test data, and other field data, is presented in the Appendix at 
the end of this report. The key to the boring log symbols and soil classifications Sheet, which 
defines the terms and descriptive symbols used on each boring log, is also presented in the 
Appendix. 
 

Boring 
No. Soil Type Ground 

water table 
B-1 0-8’ CH 8-20’ SC - - 11’ 
B-2 2 Coarse/shell base 

10.0” 
0-1’ SC 1-13’ CL/CH 13-20’ SM-SC 12’ 

B-3 2 Coarse/shell base 
18.0” 

1-6’ CH 6-18’ SC/ 
SM-SC 

18-20’ CH 12’ 

B-4 2 Coarse/ shell 
base 10.0” 

1-6’ CH 6-28’ SC/ 
SM-Sc 

28-50’ CL 10’ 

B-5 0-4’ CL 4-23’ SM-SC 23-43’ CL 43-50’ CH 7’ 
B-6 0-4’ CL 4-28’ SC 28-50’ CL - 6’ 
B-7 0-6 CH/CL 6-28’ SM-SC 28-50’ CL - 7’ 
B-8 0-20’ SM-SC - - - 8’ 
B-9 0-33’ SC/ 

 SM-SC 
33-50’ CH - - 8’ 
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Groundwater 
 
Groundwater was encountered between 6 to 12-foot in all of the borings during drilling 
operations as indicated in the table above. It is noted that groundwater levels fluctuate with 
seasonal climatic variations and the contractor should verify that groundwater will not adversely 
affect design or construction at this site. 
 
 

RECOMMENDATIONS 
 
The foundation system for the proposed bridge and retaining wall must satisfy two independent 
engineering criteria with respect to the soil conditions. First, the foundation system should be 
designed with an appropriate factor of safety against bearing capacity failure of the foundation 
soils. Second, the movement of the foundation system due to compression (consolidation) or 
expansion (swell) of the soils supporting the foundation system must be within tolerable limits 
for the structure.  
 
Minimum Embedment Requirement 
 
We recommend that the design of the shafts or piles consider the following minimum 
embedment requirements: 

• The shafts or piles should have a depth of embedment adequate for support of 
the imposed axial and lateral loads. 

• Computation of design capacities of the shafts or piles should provide for 
reductions in capacities due to construction-related disturbance and shrink-swell 
of surficial soils with changes in moisture. 

• Shafts or piles should penetrate into the base stratum (the stratum in which the 
shaft or pile tip is placed) at least two (2) times their diameter or width. 

 
Drilled Straight-Shafts  
 
Drilled straight shafts may be utilized to support the proposed bridge. The drilled shafts if 
extended to a depth of 15 to 23-foot of the existing grade, the shafts should be sized for a net 
dead plus sustained live load bearing pressure of 3,200 psf or a net total load bearing pressure of 
4,800 psf, whichever condition results in a larger bearing surface. However, if extended below 
24-foot and below a net dead plus sustained live load bearing pressure of 3.8 ksf or a net total 
load bearing pressure of 5.7 ksf. The same value can also be used for the cast in place box 
culvert with 15 inches thick perimeter beams.  
 
The shafts should contain sufficient vertical reinforcing steel throughout the entire shaft length to 
resist uplift (tensile) forces due to post-construction heave of the clayey soils. The magnitude of 
uplift is difficult to predict and will vary with in-situ moisture contents. For purposes of 
establishing sufficient reinforcing to resist uplift, the uplift pressures can be approximated by 
using a uniform uplift pressure of 550 psf over the perimeter of the shaft embedded. The amount 
of reinforcing steel required can be computed by assuming the dead load of the structure 
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surcharges the shaft, that the above estimated tensile force acts vertically on the shaft, and that 
the shaft embedment acts as a rigid anchor. However, in no case should the percentage of steel 
be less than 0.5% (based on 40 ksi steel).  

 
Drilled shaft edge-to-edge spacing of less than two (2) shaft diameters will require axial capacity 
reduction. TSI should be contacted for additional recommendations if the clear spacing between 
drilled shafts is less than two shaft diameters.  
 
Allowable side shear value of 1,100 psf with an assumed factor of safety of at least two (2) may 
be used to aid in resisting axial compressive loads on the piers. The side shear should be 
neglected for fill material, the upper 5-foot of soil in contact with the pier shaft, and within one 
(1) pier diameter of the bottom of the shaft.  
 
Driven Piles 
 
Driven concrete piles may be used to support the proposed bridges. The allowable unit skin and 
end bearing capacities provided in the following table are recommended for the design of full 
displacement driven piles. The friction factor defines the increase in pile friction capacity as a 
function of depth. These values include a factor of safety of 2. Allowable tension can be taken as 
80% of the friction value. The end bearing factor can be used to estimate end bearing capacity. 
These values include a factor of safety of 2.5.  
 
 

Penetration1  
(foot) 

Allowable 
Unit Skin Friction (psf) 

Allowable Unit End Bearing 
Pressure2 (psf) 

0 to 5 Disregard 

6 to 13 250 Disregard 

14 to 30 325 3,260 

31 to 50 360 3,580 
 1 Penetration below grade existing at the time of field investigation 
 2 Neglect for pile dimension less than 2-foot 

   
The parameters required for p-y curves and designs from the boring logs are listed in the table 
below: 
 

Soil Type γ C ɸ K Ko *E50 

Medium Dense Silty Sand (SM) 115 0 24 60 0.60 - 

Stiff Clay (CH) 105 1,400 0 140 0.53 0. 007 

* Values estimated from known correlations. 
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Where:  γ = Wet Unit Weight, pcf 
c = soil cohesion, psf 

  ɸ = Angle of internal Friction, deg 
  Ko = Lateral Earth Pressure Coefficients, At-Rest 
  K = modulus of subgrade cyclic reaction (pci) 
 
Driven piles generally derive most of their load carrying capacity from skin friction. Therefore, end 
bearing is normally negligible for driven piles. We recommend the allowable unit end bearing 
values presented in the above table should be neglected if the selected driven pile dimension is less 
than 2-foot. In addition, the allowable unit skin friction and unit end bearing values provided in the 
above table are recommended for driven concrete (full displacement) piles. TSI should be 
contacted for additional recommendations if driven piles other than full-displacement concrete 
piles are planned to be utilized at this site. 
 
Lateral resistance of driven piles is primarily developed by passive resistance of the soil against the 
side of the pile. A detailed lateral load analysis of the proposed piles was beyond the scope of this 
study. If requested, a detailed lateral capacity analysis of the proposed driven piles can be provided 
for this project. 
 
Design of piles should also include an evaluation of the structural capacity of the pile which may 
limit the allowable capacity. Any pile splices must provide positive load transfer both in 
compression and tension since driving displacement piles within clayey soils could result in heave. 
As the pile is driven, it displaces soil upward toward the surface. This upward soil movement can 
"drag" the adjacent piles up and lift them off of their bearing layer causing tension along the piles.  
 
Pile groups subjected to axial loads can be influenced by numerous factors which may include pile 
type, size and length, pile spacing, overall group size, loading conditions, installation procedures, 
and soil type and strength. With a center-to-center spacing of at least three (3) pile widths, the 
group effect should be insignificant on the load carrying capacity of the piles. Therefore, the 
combined axial load capacity for such a group may be taken as the sum of the individual pile 
capacities in the group. 
 
Post construction settlements of single isolated piles will depend on the elastic properties of the 
pile, the applied load, and the interaction of the soil and pile. Settlement is anticipated to be 
primarily elastic and will occur relatively rapidly as load is applied. Significant consolidation 
settlement due to applied load is not anticipated at this site for the pile capacities given. Our 
experience indicates that single, isolated piles loaded to about one-half of their ultimate capacity 
should experience settlement of less than one inch. 
 
Post construction settlements of groups of piles are generally greater than single isolated piles for 
the same load per pile. Based on the previously recommended spacing, we anticipate that 
settlement of the pile group should be one inch or less under working loads. In general, differential 
settlements should be on the order of one-half to two-thirds of the total settlement. 
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The installation of the piles should preferably be accomplished by driving alone. However, 
predrilling, or controlled jetting may be required to achieve the design penetrations if excessive 
resistance to penetration occurs during driving. We anticipate that predrilling may be necessary to 
achieve penetration to any appreciable depth into the sandy soils observed at this site. The effects 
and methods of pile installation should be given proper consideration when choosing and designing 
pile foundation systems. In most situations, the greatest stress a driven pile will experience is 
during installation. Pile and soil properties, embedment length requirements, and driving 
equipment are only a few of the many variables to consider in determining the most efficient 
method of pile installation. 
 
Driving piles to completed embedment depths may be facilitated by predrilling to a depth 
somewhat less than the anticipated final embedment depth. Under no circumstances should 
predrilling extend deeper than 5-foot above the final pile embedment depth unless refusal occurs. 
The predrilled excavation should be about 4-inches less in width than the pile size to promote the 
development of skin friction resistance. Extreme care should be exercised during predrilling since 
it can affect the lateral and axial capacities of the pile. 
 
Production piles should be driven to a predetermined (design) depth with blow count as a 
secondary consideration. Because set-up during interruption can produce increased resistance to 
driving, a pile should be driven to its design depth without any delays, if possible. 
 
If a pile exhibits a resistance lower than the terminal resistance values given by driving formulae at 
an appreciable depth below the predetermined depth, the pile may be re-tapped after a suitable 
elapsed time and after the installation of other nearby piles. The re-tap should be performed at the 
contractor’s discretion to prove the acceptability of the pile. Should, in the Geotechnical Engineer’s 
judgment, the re-tap not indicate adequate capacity, a new pile should be installed to provide the 
required capacity. 
 
In addition, we recommend the use of a “Pile Driving Analyzer” (PDA) during pile installation. 
The PDA can monitor driving stresses and hammer energy during pile installation, and also 
provides a continuous record of the pile installation. Such information can be beneficial in 
evaluation of the acceptability of a driven pile. 
 
Settlement Considerations    
 
Total settlements, based on the indicated bearing pressures, should be about 1-inch for properly 
designed and constructed drilled piers. Settlement beneath individual piers will be primarily 
elastic with most of the settlement occurring during construction. Differential settlement may 
also occur between adjacent piers. The amount of differential settlement could approach 50 to 
75% of the total pier settlement. For properly designed and constructed piers, differential 
settlement between adjacent piers is estimated to be less than ¾-inch. Settlement response of 
drilled piers is impacted more by the quality of construction than by soil structure interaction.  
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Improper pier installation could result in differential settlements significantly greater than we 
have estimated. In addition, larger magnitudes of settlement should be expected if the soil is 
subjected to bearing pressures higher than the allowable values presented in this report.  
 
Sheet Pile Recommendations 
  
Retaining structures must be designed in a way such that serviceability and ultimate limit states 
are not reached. Serviceability limit states are mostly associated with excessive deflection of the 
structures toward the open space and away from the ground they support. This leads to a 
corresponding loss of ground behind the retaining structure; if a structure is present there, it may 
be damaged by the resulting settlements. Ultimate limit states include bearing capacity failure, 
sliding, overturning and general stability of the retaining structure and the soil it supports. 
Additionally, the retaining structure has to retain structural integrity through its useful life.  
 
The sheet piles can be installed by vibratory hammers as sand liquefaction due to the vibration 
aids the rate of advance. For short sheet piles, jacking can be quite efficient, as agile, hydraulic 
machines now exist that can quickly push sheet piles into the ground. 
 

Lateral Earth Pressure 

Below-grade walls or retaining structures may be used for some structures in the facility. The 
walls will be subject to lateral earth pressures from a combination of soil pressure, hydrostatic 
water pressure, and surcharge loads. The earth pressure, σh, for soils adjacent to the below-grade 
walls, is expected to approach at-rest conditions and may be computed as: 
σh = KoγH 
 
where  Ko = At-rest earth pressure coefficient = 0.47 

γ = Unit weight of the adjacent soil, lb./ft3= 56 
H = Wall height, foot 

 
Lateral earth pressures resulting from the soil are calculated by multiplying the equivalent fluid 
density of the surrounding soils, defined as Koγ, by the depth below the ground surface. For 
water pressures, multiply the unit weight of water by the depth below the ground surface, 
finished grade, or 100-year flood elevation, whichever is greater. 
 
The equivalent fluid densities of 80 pcf for moist and 37 pcf for submerged can be used. These 
values do not include a hydrostatic pressure component. The sum of the pressures resulting from 
soil and water, acting as a triangular distribution, should be used for the wall design. 
 
Engineering Design Manuals often specifies that lateral loads due to surcharge loading from 
cranes and H-20 trucks shall be included. Lateral earth pressures from uniformly distributed 
surcharge loads can be calculated by using a rectangular stress distribution of the imposed 
vertical load multiplied by the appropriate lateral earth pressure coefficient. For this reason, a 
lateral earth pressure coefficient of 0.52 to 0.65 may be used. 
 



Calhoun County - GLO – CDBG – MIT Project 
Seadrift, TX 

  8 

If there is movement of sheet pile bulkhead during its service life, both active and passive 
pressures will be mobilized. Based on existing surface at time of drilling operations, coefficients 
of 0.36 and 2.77 up to 13-foot depth, 0.49 and 2.03 between 14 to 40-foot depth and below that 
0.30 and 3.26 may be used for calculation earth pressures for Active and Passive Rankine earth 
pressure, respectively. 
 
A surcharge imposed on the soil adds to the lateral earth pressure exerted against the retaining 
wall due to the loading on the piling of the mooring structure. This added pressure must, be 
considered in the design, and can be computed as: 
 P’= qHKa 
 
Where  q = surcharge load 

H = height of the wall 
Ka = coefficient of active earth pressure = (1-sinɸ) / (1+sinɸ) 

 
Below-grade walls should be checked against failure due to overturning, sliding, and overall 
slope stability. Such analysis can only be performed during a detailed study once the dimensions 
of the bulkheads are known. 
 
The boring logs indicate that the soil conditions encountered should not pose any difficulty to the 
dredging contractor. The maximum side slope conditions should not exceed two (2) horizontals 
to one (1) vertical ratio.  
 
Foundation Construction 
 
Drilled Straight-Shafts 
 
The drilling contractor should be experienced in the subsurface conditions observed at the site, 
and the excavations should be performed with equipment capable of providing clean bearing 
area, free of water. Drilled straight-shaft foundations should be installed in general accordance 
with the procedures presented in "Drilled Shafts: Construction Procedures and Design Methods," 
by Reese, L. C. and O’Neill, M. W., FHA Publication No. FHWA-IF-99-025, 1999 and 
"Standard Specification for the Construction of Drilled Piers", ACI Publication No. 336.1-01, 
2001.  
 
Foundation installation should be closely monitored by a qualified technician experienced in 
drilled straight-shaft installation techniques. At a minimum, the technician should monitor shaft 
excavation, note any unusual installation occurrences, monitor concrete placement, and generally 
evaluate if foundation installation is being performed in accordance with the project 
specifications. 
 
As stated previously, groundwater was observed in all the borings during drilling. Based on the 
subsurface and groundwater conditions observed at the borings, the installation of drilled 
straight-shafts will require the use of temporary steel casing. We recommend that provisions be 
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incorporated into the plans and specifications to utilize casing to control sloughing and/or 
groundwater seepage during shaft construction. To evaluate the constructability of drilled 
straight-shafts and the potential variability of groundwater conditions, we recommend at least 
two test shafts prior to the installation of production shafts. The installation of test shafts should 
be observed by TSI. 
 
If casing is used and seepage persists, the water accumulating in the foundation excavation 
should be pumped out. The condition of the bearing surface should be evaluated immediately 
prior to placing concrete. Where casing is used, removal of the casing should be performed with 
extreme care and under proper supervision to minimize mixing of the surrounding soil and water 
with the fresh concrete. Rapid withdrawal of the casing may develop a suction that could cause 
the soil and water to flow into the excavation. An insufficient head of concrete in the casing 
during withdrawal could also allow the water to intrude into the wet concrete. The casing must 
be removed in order to utilize the skin friction values previously provided. Under no 
circumstances should loose soil be placed in the annulus between the casing and the drilled shaft 
sidewalls. 
 
Driven Pile Foundation Installation 
 
Piling should be installed in accordance with TxDOT Standard Specifications for Construction 
and Maintenance of Highways, Streets and Bridges, 2014, Items 404 and 409. If piles are to be 
installed to any appreciable depth, a pile drivability analysis should be performed. A drivability 
analysis will help in evaluating the pile-hammer combination best suited for pile installation, 
reducing the need for installation aids, and reducing the risk of pile damage resulting from 
excessive driving stresses. 
 
Foundation Construction Monitoring 
 
The performance of the recommended foundation systems for the proposed structures will be 
highly dependent upon the quality of construction. Thus, we recommend that foundation 
installation be monitored full time by an experienced TSI soil technician under the direction of 
our geotechnical engineer.  
 
 

PAVEMENT RECOMMENDATIONS 
 
We anticipate that the subgrade will consist of low to medium plasticity, surficial on-site soils. 
We recommend that the top HMAC and base material be recycled and stabilized with a 
minimum of 5% cement by weight and used as base material. This percentage is typically 
equivalent to about 30 pounds of cement per square yard per 6-inch treated depth. On top, 
additional 3-inches of crushed limestone or crushed concrete meeting the requirements of 
TxDOT 2014 Standard Specifications Item 247, Type A, B, or D, Grade 1 should be added. The 
base material should be compacted to at least 95% of the Modified Effort (ASTM D1557) 
maximum dry density at a moisture content within 2% of the optimum moisture content.  
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Upon completion of the base section the surface should be primed and 2½-inches of type “D” 
HMAC be placed. The asphaltic surface shall meet the requirements of the current TxDOT 2014 
Specification Item 340 for Dense Graded Hot Mix Asphalt (small quantity) for projects with total 
production of less than 5,000 tons and TxDOT 2014 Specifications Item 341 Dense Graded Hot 
Mix Asphalt for projects with total production of 5,000 tons or greater. The hot mix asphaltic 
surface will be compacted to between 3.0 and 8.5% in place air voids in conformance with the 
specification. It is recommended that the testing required by this specification be performed 
during production. The target design laboratory density should be 97% of the maximum 
theoretical density for from Rice Test.  
 
Site Grading  
 
On most project sites, the site grading is accomplished relatively early in the construction phase. 
As construction proceeds, rainfall and surface water saturates in some areas, heavy traffic from 
concrete trucks and other delivery vehicles disturbs the subgrade. As a result, the pavement 
subgrades, initially prepared early in the project, should be carefully evaluated as the time for 
pavement construction approaches.  
 
We recommend the moisture content and density of the top 8-inches of the subgrade be 
evaluated and the pavement subgrades be proof rolled two (2) days prior to commencement of 
actual paving operations. Areas not in compliance with the required ranges of moisture or 
density should be moisture conditioned and recompacted. Particular attention should be paid to 
high traffic areas that were rutted and disturbed earlier and to areas where backfilled trenches are 
located. Areas where unsuitable conditions are located should be repaired by removing and 
replacing the materials with properly compacted fills.  
 
Rolling Pattern  
 
A minimum compaction temperature of 175°F (80°C) is the cutoff point, because after this point, 
the mat temperature is so low that compaction possibilities decrease rapidly. In some cases, the 
material is too hot to be properly compacted. This is noticeable from the instability of the 
material under the roller. It is essential that the first pass be made as soon as possible so that the 
temperature relationships mentioned above will be maintained. The greatest part of compaction 
is attained with the first breakdown pass. To eliminate or minimize compactor marks the final 
finishing passes may have to be delayed until the mat cools to the proper temperature.  
 
Weather Limitations  
 
Adverse weather conditions would affect the quality of the asphaltic concrete pavement. These 
include, but are not limited to the following:  
 

1. Frozen subgrade as evident by the fact that a shaded surface thermometer reads 32°F or 
less, or the subgrade is excessively hard, or the entrapped water has turned to ice.  

2. For thin lifts temperature requirements such as 80°F.  
3. Muddy subgrade due to the material being too wet.  
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4. Standing water on the subgrade (this can usually be remedied by using pumps and/or 
an air hose).  

5. A light rain is sometimes OK as long the mat does not cool down too quickly.  
 
The pavement design methods described above are intended to provide structural sections with 
adequate thickness over a particular subgrade such that wheel loads are reduced to a level the 
subgrade can support. The support characteristics of the subgrade for pavement design do not 
account for shrink/swell movements of an expansive clay subgrade. Thus, the pavement may be 
adequate from a structural standpoint, yet still experience cracking and deformation due to 
shrink/swell related movement of the subgrade. Post-construction subgrade movements and 
some cracking of pavements are not uncommon for clayey subgrade conditions such as those 
observed at this site. Minimizing moisture changes in the subgrade is important to reduce 
shrink/swell movements. Although cement treatment will help to reduce such 
movement/cracking this movement/cracking cannot be economically eliminated. 
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GENERAL COMMENTS 
 
TSI should be retained to review the final design plans and specifications so comments can be 
made regarding interpretation and implementation of our geotechnical recommendations in the 
design and specifications. TSI also should be retained to provide testing and observation during 
excavation, grading, foundation, and construction phases of the project. 
 
The analysis and recommendations presented in this report are based upon the data obtained 
from the borings performed at the indicated locations and from other information discussed in 
this report. This report does not reflect variations that may occur between borings, across the site, 
or due to the modifying effects of weather. The nature and extent of such variations may not 
become evident until during or after construction. If variations appear, we should be immediately 
notified so that further evaluation and supplemental recommendations can be provided. 

 
The scope of services for this project does not include either specifically or by implication any 
environmental or biological (e.g., mold, fungi, and bacteria) assessment of the site or 
identification or prevention of pollutants, hazardous materials, or conditions. If the owner is 
concerned about the potential for such contamination or pollution, other studies should be 
undertaken. 
 
For any excavation construction activities at this site, all Occupational Safety and Health 
Administration (OSHA) guidelines and directives should be followed by the Contractor during 
construction to insure a safe working environment. In regard to worker safety, OSHA Safety and 
Health Standards require the protection of workers from excavation instability in trench 
situations. 
 
This report has been prepared for the exclusive use of our client for specific application to the 
project discussed and has been prepared in accordance with generally accepted geotechnical 
engineering practices. No warranties, either expressed or implied, are intended or made. Site 
safety, excavation support, and dewatering requirements are the responsibility of others. In the 
event that changes in the nature, design, or location of the project as outlined in this report are 
planned, the conclusions and recommendations contained in this report shall not be considered 
valid unless TSI reviews the changes and either verifies or modifies the conclusions of this report 
in writing. 
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-20.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 11.0'
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-20.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 12.0'
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-20.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 12.0'
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 10.0'
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CLAYEY SAND - light brown (SC)
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LEAN CLAY - with sand, light brown (CL)

- red (SC)

FAT CLAY - red (CH)

Boring terminated at 50.0'

Log of Boring
PROJECT: Calhoun County - GLO - CDBG - Mit Project

Seadrift, TX
BORING NO.: B-5

PROJECT NO.: V-221264

DATE: 8/29/22

CLIENT: G&W Engineers, Inc. SURFACE ELEV.: N/A

LAB. NO.: L-001

Steel Tube Sample
REMARKS:

Boring began to cave in at 11.0'

Split Spoon Sample

Disturbed Sample
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 7.0'
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LEAN CLAY - dark gray (CL)

CLAYEY SAND - light gray (SC)

- light red (SC)

LEAN CLAY - light red (CL)

- with sand, red (CL)

Boring terminated at 50.0'

Log of Boring
PROJECT: Calhoun County - GLO - CDBG - Mit Project

Seadrift, TX
BORING NO.: B-6

PROJECT NO.: V-221264

DATE: 09/02/22

CLIENT: G&W Engineers, Inc. SURFACE ELEV.: N/A

LAB. NO.: L-001

Steel Tube Sample
REMARKS:

Boring began to cave in at 6.0'

Split Spoon Sample

Disturbed Sample
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 6.0'
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SILTY CLAYEY SAND - light brown (SM-SC)

CLAYEY SAND - light brown (SC)

- light red (SC)

LEAN CLAY - red (CL)

- with sand, red (CL)

Boring terminated at 50.0'

Log of Boring
PROJECT: Calhoun County - GLO - CDBG - Mit Project

Seadrift, TX
BORING NO.: B-7

PROJECT NO.: V-221264

DATE: 09/02/22

CLIENT: G&W Engineers, Inc. SURFACE ELEV.: N/A

LAB. NO.: L-001

Steel Tube Sample
REMARKS:

Split Spoon Sample

Disturbed Sample
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 7.0'
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Boring terminated at 20.0'

Log of Boring
PROJECT: Calhoun County - GLO - CDBG - Mit Project

Seadrift, TX
BORING NO.: B-8

PROJECT NO.: V-221264

DATE: 09/02/22

CLIENT: G&W Engineers, Inc. SURFACE ELEV.: N/A

LAB. NO.: L-001

Steel Tube Sample
REMARKS:

Boring began to cave in at 8.0'

Split Spoon Sample

Disturbed Sample
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-20.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 8.0'
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Boring terminated at 50.0'

Log of Boring
PROJECT: Calhoun County - GLO - CDBG - Mit Project

Seadrift, TX
BORING NO.: B-9

PROJECT NO.: V-221264

DATE: 09/02/22

CLIENT: G&W Engineers, Inc. SURFACE ELEV.: N/A

LAB. NO.: L-001

Steel Tube Sample
REMARKS:

Boring began to cave in at 8.0'

Split Spoon Sample

Disturbed Sample
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 8.0'



Symbol Description

Strata symbols

Low plasticity
clay

High plasticity
clay

Poorly graded clayey
silty sand

Clayey sand

Soil Samplers

Steel Tube Sample

Split Spoon Sample

Disturbed Sample

KEY TO SYMBOLS



*N=Number of Blows from 140 lb. hammer falling 30”to drive a 1-3/8” ld. split barrel sample (ASTM D-1586)

Soil Grain Analysis 
US Standard Sieves 

6” 3” ¾” #4              #10              #40              #200 

Gravel SandBoulders Cobbles 
Coarse Fine Coarse Medium Fine 

Silt Clay 

              152             76.2             19.1             4.76             2.0            0.420           0.074            0.002 

Soil Grain Size in Millimeters 
ASTM D-2488 

Consistency of Sands & Gravels 

Consistency 
Penetration 

Resistance (N)* 
Blows Per Foot 

Very Loose 0 – 4 

Loose 4 – 10 

Medium Dense 10 – 30 

Dense 30 – 50 

Very Dense Over 50 

Consistency/Strength of Clays & Silty Clays 

Consistency Undrained Shear 
Strength, tsf 

Pocket Penetrometer 
(p) 

Very Soft Less than 0.125 0 – 0.5 
Soft 0.125 – 0.25 0.5 – 1.0 
Firm 0.25 – 0.50 1.0 – 1.75 
Stiff 0.50 – 1.0 1.75 – 3.5 

Very Stiff 1.0 – 2.0 3.5 – 4.5 
Hard Over 2.0 Over 4.5 



FIELD AND LABORATORY TESTING PROCEDURES 
(TEST PROCEDURES ARE PRESENTED FOR INFORMATIONAL PURPOSES) 

FIELD TESTING 

A. Boring Procedure Between Samples 

The borehole is extended downward, between samples, by 
continuous flight, hollow or solid stem augers or by rotary drilling 
techniques using bentonite drilling fluid or water. 

B. Penetration Test and Split-Barrel Sampling of Soils
ASTM D-1586 

 This sampling method consists of driving a 2-inch outside diameter
split barrel sampler using a 140 pound hammer freely falling through a 
distance of 30 inches.  The sampler is first seated 6 inches into the 
material to be sampled and then driven an additional 12 inches.  The 
number of blows required to drive the sampler the final 12 inches is 
known as the Standard Penetration Resistance.  Recovered samples are 
first classified as to color and texture by the driller.  Later, in the 
laboratory, the driller’s field classification is reviewed by the soils 
engineer who examines each sample. 

C. Thin-Walled Tube Geotechnical Sampling
ASTM D-1587 

This method consists of pushing thin walled steel tubes, usually 3
inches in diameter, into the soils to be sampled using hydraulic or other 
means.  Cohesive soils are usually to be sampled in this manner and 
relatively undisturbed samples are recovered. 

D. Soil Investigation and Sampling by Auger Borings 
ASTM D-1452 

 This method consists of augering a hole and removing representative
soil samples from the auger flight or bit at 5 foot depth intervals or with 
each change in substrata.  Disturbed sampled are obtained and this 
method is, therefore, limited to situations where it is satisfactory to 
determine the approximate subsurface profile. 

E. Diamond Core Drilling for Site Investigation
ASTM D-2113 

This method consists of advancing a hole into hard strata by rotating
a single or double tube core barrel equipped with a cutting bit.  
Diamond, tungsten carbide, or other cutting agents may be used for the 
bit.  Wash water is used to remove the cuttings and cool the bit.  
Normally, a 2 inch outside diameter by 1-3/8 inch inside diameter (NX) 
coring bit is used unless otherwise noted.  The rock or hard material 
recovered within the core barrel is examined in the field and in the 
laboratory and the cores are stored in partitioned boxes.  The core 
recovery is the length of the material recovered and is expressed as a 
percentage of the total distance penetrated. 

F. Visual – Manual Soil Classification Procedure 
ASTM D-2488 

This procedure is a visual – manual soil classification methodology
for the description of soil for engineering purposed when precise soils 
classification is not required. 

LABORATORY TESTING 

A. Atterberg Limits: Liquid Limit, Plastic Limit and Plasticity Index of Soils 
ASTM D-4318, TEX 104-E, 105-E and 106-E

Atterberg Limits determine the soil’s plasticity characteristics.  The soil’s
Plasticity Index (PI) is representative of this characteristic and is the difference 
between the Liquid Limit (LL) and the Plastic Limit (PL).  The LL is the 
moisture content at which the soil will flow as a heavy viscous fluid.  The PL is 
the moisture content at which the soil begins to lose its plasticity.  The test 
results are presented on the boring logs adjacent to the appropriate sampling 
information. 

B. Particle Size Analysis of Soils
ASTM D-422 and TEX 110-E

 Grain size analysis tests are performed to determine the particle size and
distribution of the samples tested.  The grain size distribution of the soils coarser 
than the Standard Number 200 sieve is determined by passing the sampled 
through a standard set of nested sieves. 

C. Laboratory Determination of Water (Moisture) Content of Soil and Rock 
ASTM D-2216 and TEX 103-E

 The moisture content of soil is defined as the ratio, expressed as a percentage,
of the weight of water in a given soil mass to the weight of solid particles.  It is 
determined by measuring the wet and oven dry weights of a soil sample.  The 
test results are presented on the boring logs. 

D. Unconfined Compressive Strength of Cohesive Soil 
ASTM D-2166 

 The unconfined compressive strength of soil is determined by placing a
section of an undisturbed sample into a loading frame and applying an axial load 
until the sample fails in shear.  The test results are presented on the boring logs 
adjacent to the appropriate sampling information. 

E. California Bearing Ratio (CBR) of Lab Compacted Soils 
ASTM D-1883 

The CBR test is performed by compacting soil in a 6 inch diameter mold at
the desired density, soaking the sample for four days under a surcharge load 
approximating the pavement weight and then testing the soils in punching shear.  
A 2 inch diameter piston is forced into the soil to determine the resistance to 
penetration.  The CBR is the ratio of the actual load required to produce 0.1 
inches of penetration to that producing the same penetration in a standard 
crushed stone. 

F. Swell Test
ASTM D-4546 

 The swell test is performed by confining a 1 inch thick specimen in a 2-1/2
inch diameter stainless steel ring and loading the specimen to the approximate 
overburden pressure.  The test specimen is then inundated with distilled water 
and allowed to swell for 48 hours.  The volumetric swell is measured as a 
percentage of the total volume and is converted mathematically to linear swell. 

G. Compaction Tests
ASTM D-698, D-1557, TEX 113-E or 114-E 

 The compaction test is performed by compacting soil in a steel mold at
varying moisture contents.  Layers are compacted using a hammer weight and 
number of blows per layer which vary with the different test procedures. ASTM 
D-698, D-1557, TEC 113-E and 114-E.  The data is plotted and the maximum
weight and optimum moisture content is determined.

H. Classification of Soils for Engineering Purposes 
Unified Soil Classification System, D-2487 

This standard describes a system for classifying mineral and organo-mineral
soils for engineering purposes based on laboratory determination of particle-size 
characteristics, liquid limit, and plasticity index and shall be used when precise 
classification is required. 



RECOMMENDED SPECIFICATIONS FOR PLACEMENT OF SELECT FILL 

1. General
The soils engineer shall be the owners representative to control the placement of compacted fill.  The soils engineer shall 
approve the subgrade preparation, the fill materials, the method of placement and compaction, and shall give written 
approval of the completed fill. 

2. Preparation of Existing Ground 

All topsoil, plants and other organic material shall be removed.  The exposed surface shall be scarified, moistened if 

necessary, and compacted in the manner specified for subsequent layers of fill. 

3. Select Fill Material 
Fill shall have a liquid limit of less than 35 and a Plasticity Index between 8 and 18.  The fill shall contain no organic 
material or other perishable material, and no stones larger than 6 inches.  Fill material shall be approved by the soils 
engineer.

4. Placing Select Fill 
Fill materials shall be placed in horizontal layers not exceeding 8 inches thickness after compaction.  Successive loads of 
material shall be dumped so as to secure even distribution, avoiding the formation of layers of lenses of dissimilar 
materials.  The contractor shall route hill hauling equipment to distribute travel evenly over the fill area. 

5. Compaction of Select Fill 

a. Moisture Control: The moisture content of the fill material shall be distributed uniformly throughout each layer 
of the material.  The allowable range of moisture content during compaction shall be within plus two (+2) and 
minus two (-2) percentage points of the optimum moisture content.  The contractor may be directed to add 
necessary moisture to the material either in the borrow area or upon the fill surface or to dry the material, as 
directed by the soils engineer.  The drying of cohesive soils between lifts to moisture contents less than 70% of 
optimum before the placement of subsequent lifts shall be avoided or the fill reworked at the proper moisture 
content.

b. Compaction: The material in each layer shall be compacted to obtain proper densities.  Compaction by the 
hauling equipment alone will not be considered sufficient.  Structural fills, including pavement subgrade, 
subbase, and base, shall be compacted to densities equivalent to the percentages of the Standard Proctor (ASTM
D-698) or Modified Proctor (ASTM D-1557) maximum dry density listed in the table below.  The Texas 
Department of Highways and Public Transportation Method TEX 113-E or TEX 114-E compaction test, which 
varies the compactive effort with soil type, may be substituted for the Standard or Modified Proctor methods 
and percentages listed in the table below. 

PERCENT COMPACTION

Area 
Fine Grained Soils 

ASTM D-698 (Standard) 
or TEX 114-E 

Coarse Grained Soils 
ASTM D-1557 

(Modified) or TEX 113-E 
Within five (5) feet of building lines, under footings, floor 
slabs, slab-on-grade foundation and structures attached to 
the building (i.e. walls, patios, steps) 

95 95+

More than five (5) feet beyond building lines, under walks, 
and fill area to be landscaped 90 90

Pavement subgrade and subbase, including lime treated 
soils 95 95+

Soils classified as coarse grained soils are those with more than 50%, by weight, retained on the No. 200 Standard Sieve. 

6. Comparison Testing

Field density tests for the determination of the compaction of the fill shall be performed by TSI Laboratories, Inc. in
accordance with recognized procedures for making such tests.  A representative number of tests shall be made in each
compacted lift at locations selected by the soils engineer or his/her representative.  For general structural and paving fills, 
we suggest one test per 3,000 square feet per lift with a minimum of three tests per lift. 



 
 

IMPORTANT INFORMATION 
ABOUT YOUR 

GEOTECHNICAL ENGINEERING REPORT 
 
 

The following observations and suggestions are provided to help you 
better utilize your geotechnical engineering report and to reduce 
construction problems and delays related to the soil and groundwater 
conditions. 
 

REPORT IS BASED UPON SPECIFIC SITE AND PROJECT 
 

A geotechnical report is based on a subsurface exploration conducted on 
a specific site and planned using specific project information.  The 
project information typically includes structure size and configuration, 
type of construction, and general location on the site.  Limitations, such 
as existing buildings or utilities, specific foundation requirements for 
structures, budget limitations, and the level of risk assumed by the client 
may affect the scope of the exploration. 
 
Since the report applies to a specific structure and site, the geotechnical 
report should not be used in the following circumstances unless the 
geotechnical engineer has reviewed the changes and concurs in the use 
of the report. 
 

• When the nature of the proposed structure is changed, such 
as an office building instead of a warehouse or parking 
garage, or a refrigerated warehouse instead of one which is 
not refrigerated 

• When the size, configuration, or floor elevations is changed 
• When the location of the structure on the site is changed 
• When there is a change of ownership 

 
FINDINGS ARE PROFESSIONAL ESTIMATES 

 
The actual subsurface conditions are determined only at the boring 
locations and only at the time the samples are taken.  The information is 
extrapolated by the geotechnical engineer who then renders professional 
opinions regarding the characteristics of the subsurface materials, the 
behavior of the soils during construction, and appropriate foundation 
designs.  No exploration, however complete, can be assured of sampling 
the entire range of soil conditions.  The soils may vary between or 
beyond the borings and stratum transitions may be more gradual or 
more abrupt, and all types of oils and rock existing on the site may not 
be found in the borings.  The geotechnical engineer is often retained 
during construction to evaluate variances and recommend solutions to 
problems encountered on the site. 
    

SUBSURFACE CONDITIONS CAN CHANGE 
 
Grading operations on or close to the site, floods, groundwater fluctuations, 
utility construction, and utility leaks are among the events that can change the 
subsurface conditions.  The geotechnical engineer should e kept apprised of such 
events. 
 

GEOTECHNICAL SERVICES ARE PERFORMED 
FOR SPECIFIC PURPOSES AND PERSONS 

 
A geotechnical report may have been made to evaluate foundation alternatives 
only, for preliminary site evaluation, or for other limited purposes.  The 
exploration may also have been limited by the direction of the client, budget 
limitations, or the level of risk assumed by the client.  Therefore, no one other 
than the original client should use the report for its intended purpose or other 
purposes without conferring with the geotechnical engineer. 
 

GEOTECHNICAL REPORTS ARE SUBJECT TO 
MISINTERPRETATION 

 
Geotechnical reports are based on the project information available at the time 
the report was made and the judgment and opinions of the geotechnical 
engineer.  This specialized information is subject to misinterpretation by other 
design professionals, contractors and owners.  The geotechnical engineer should 
be retained during the design process to interpret the recommendations and 
review the adequacy of the plans and specifications relative to geotechnical 
issues.  The boring logs should no be separated from the geotechnical report, 
but, rather the entire report should be made available to the contractors and 
others needing this information. 
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GEOTECHNICAL ENGINEERING STUDY 
SUPPLEMENTAL REPORT 

 
 

Calhoun County-GLO-CDBG-MIT 
3rd & 4th Street 

Seadrift, TX 
 
 

INTRODUCTION 
 
Authorization and Scope 
 
TSI Laboratories, Inc. (TSI) was retained to provide geotechnical study services for additional 
borings by Scott Mason with G&W Engineers, Inc. The purpose of this study was to determine 
and evaluate the stratification and engineering properties of the site subsurface soils. TSI will 
provide geotechnical engineering recommendations and guidelines as a supplemental report for 
use in site preparation, foundation design, and related site improvements planned for the Calhoun 
County GLO-CDBG–MIT Project located on 3rd & 4th Street in Seadrift, Texas.  This 
supplemental report shall be used in conjunction with the original report, identified as TSI 
Project No. V-221264. 
 
Project Description 
 
The proposed project involves taking additional borings for the design and construction of 
bridges, a retaining wall and pavement design for rebuilding 3rd and 4th street. Based on the 
results of the study the bridge and retaining wall could be supported by straight shaft or driven 
pile foundation system. 
 

 
FIELD AND LABORATORY TESTING 

 
Field Testing 
  
The site soil was explored by drilling additional three (3) 50-foot-deep borings. Boring locations 
were determined by the client and shown on the respective site plan. Soil was sampled 
continuously at 2-foot intervals to 10-foot depth with an additional sample taken at 5-foot depth 
intervals. The sampling method is determined based on the encountered soils.  
 
Cohesive soils were sampled by hydraulically pushing a 3-inch diameter, thin-walled steel tube a 
distance of about 24-inches. Our field sampling procedures were in general accordance with 
ASTM D1587. For each recovered sample, our representative extruded the sample in the field, 
visually classified the soil, and measured the penetration resistance using a pocket penetrometer.  
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Granular soils were sampled as part of the Standard Penetration Test (SPT) by driving a 2-inch 
diameter split-barrel sampler. The sampler was driven 18-inches by a 140-pound hammer falling 
30-inches in general accordance with the ASTM D1586. Our representative recorded the number 
of blows required to drive the sampler through three consecutive 6-inch intervals. As permitted 
by ASTM D1586, sampling was terminated if 50-blows were recorded within any single 6-inch 
interval. The sum of blows required to penetrate the final 12-inches is known as the SPT “N” 
value. A portion of the recovered sample was wrapped in aluminum foil and placed into a sample 
container and transported to our laboratory for testing. 
 
Laboratory Testing 
 
The soil samples selected for laboratory testing were examined and visually classified by the 
sample’s representative of the various soil strata encountered. Atterberg limits, moisture contents 
and percent fines tests were performed to assist in classifying the soils according to Unified Soil 
Classification System (ASTM D2487). Unconfined compressive strength tests and direct shear 
tests were also performed to provide indicators of soil strength. The classification test results are 
presented on the boring logs. The test procedures are described in the Appendix. 
 
 

SUBSURFACE CONDITIONS 
 
Soil classifications are described in detail in the Boring Logs provided in the Appendix and 
summarized in the table below.  

 
The site soil has been evaluated by performing various field and laboratory tests on the 
subsurface samples recovered during the drilling operations. The types of tests conducted on the 
subsurface samples and the results of the tests are tabulated on the Logs of Borings, which are 
provided in the Appendix. The properties of each stratum are discussed below. 
 
The corresponding boring logs, depicting the stratum soil descriptions, type of sampling used 
during sample retrieval, laboratory test data, and other field data, is presented in the Appendix at 
the end of this report. The key to the boring log symbols and soil classifications Sheet, which 
defines the terms and descriptive symbols used on each boring log, is also presented in the 
Appendix. 

Boring 
No. Soil Type Ground 

water table 
B-1 0-28’ SC 33-50’ CH/CL   8’ 

B-2 10.0” (GC) 1-6’ CL 6-23’ SM 23-50’ CL/CH 12’ 

B-3 0-28’ SC 28-43’ CL 43-50’ SC  12’ 
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RECOMMENDATIONS 
 
The foundation system for the proposed bridge and retaining wall must satisfy two (2) 
independent engineering criteria with respect to the soil conditions. First, the foundation system 
should be designed with an appropriate factor of safety against bearing capacity failure of the 
foundation soils. Second, the movement of the foundation system due to compression 
(consolidation) or expansion (swell) of the soils supporting the foundation system must be 
within tolerable limits for the structure.  
 
Minimum Embedment Requirement 
 
We recommend that the design of the shafts or piles consider the following minimum 
embedment requirements: 

• The shafts or piles should have a depth of embedment adequate for support of 
the imposed axial and lateral loads. 

• Computation of design capacities of the shafts or piles should provide for 
reductions in capacities due to construction-related disturbance and shrink-swell 
of surficial soils with changes in moisture. 

• Shafts or piles should penetrate into the base stratum (the stratum in which the 
shaft or pile tip is placed) at least two (2) times their diameter or width. 

 
Drilled Straight-Shafts  
 
Drilled straight shafts may be utilized to support the proposed bridge. The drilled shafts if 
extended to a depth of 15 to 28-foot from the existing grade, the shafts should be sized for a 
net total load bearing pressure of 4.4 ksf, whichever condition results in a larger bearing surface. 
However, if extended below 28-foot and below a net total load bearing pressure of 5.3 ksf. The 
same value can also be used for the cast in place box culvert with 15-inches thick perimeter 
beams.  
 
The shafts should contain sufficient vertical reinforcing steel throughout the entire shaft length to 
resist uplift (tensile) forces due to post-construction heave of the clayey soils. The magnitude of 
uplift is difficult to predict and will vary with in-situ moisture contents. For purposes of 
establishing sufficient reinforcing to resist uplift, the uplift pressures can be approximated by 
using a uniform uplift pressure of 475 psf over the perimeter of the shaft embedded. The amount 
of reinforcing steel required can be computed by assuming the dead load of the structure 
surcharges the shaft, that the above estimated tensile force acts vertically on the shaft, and that 
the shaft embedment acts as a rigid anchor. However, in no case should the percentage of steel 
be less than 0.5% (based on 40 ksi steel).  

 
Drilled shaft edge-to-edge spacing of less than two (2) shaft diameters will require axial capacity 
reduction. TSI should be contacted for additional recommendations if the clear spacing between 
drilled shafts is less than two shaft diameters.  
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An allowable side shear value of 1 ksf with an assumed factor of safety of at least two (2) may 
be used to aid in resisting axial compressive loads on the piers. The side shear should be 
neglected for fill material, the upper 5-foot of soil in contact with the pier shaft, and within one 
(1) pier diameter of the bottom of the shaft.  
 
Driven Piles 
 
Driven concrete piles may be used to support the proposed bridges. The allowable unit skin and 
end bearing capacities provided in the following table are recommended for the design of full 
displacement driven piles. The friction factor defines the increase in pile friction capacity as a 
function of depth. These values include a factor of safety of 2. Allowable tension can be taken as 
80% of the friction value. The end bearing factor can be used to estimate end bearing capacity. 
These values include a factor of safety of 2.5.  
 

Penetration1  
(foot) 

Allowable 
Unit Skin Friction (psf) 

Allowable Unit End Bearing 
Pressure2 (psf) 

0 to 5 Disregard 

6 to 13 230 Disregard 

14 to 28 320 3,190 

29 to 50 375 3,760 
 1 Penetration below grade existing at the time of field investigation. 
 2 Neglect for pile dimension less than 2-foot 

   
The parameters required for p-y curves and designs from the boring logs are listed in the table 
below: 
 

Soil Type γ C ɸ K Ko *E50 

Medium Dense Silty Sand (SM) 115 0 22 62 0.63 - 

Stiff Clay (CH) 105 1,300 0 132 0.55 0. 007 

* Values estimated from known correlations. 
 
Where:  γ = Wet Unit Weight, pcf 

c = soil cohesion, psf 
  ɸ = Angle of internal Friction, deg 
  Ko = Lateral Earth Pressure Coefficients, At-Rest 
  K = modulus of subgrade cyclic reaction (pci) 
 
Driven piles generally derive most of their load carrying capacity from skin friction. Therefore, end 
bearing is normally negligible for driven piles. We recommend the allowable unit end bearing 
values presented in the above table should be neglected if the selected driven pile dimension is less 
than 2-foot. In addition, the allowable unit skin friction and unit end bearing values provided in the 
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above table are recommended for driven concrete (full displacement) piles. TSI should be 
contacted for additional recommendations if driven piles other than full-displacement concrete 
piles are planned to be utilized at this site. 
 
Lateral resistance of driven piles is primarily developed by passive resistance of the soil against the 
side of the pile. A detailed lateral load analysis of the proposed piles was beyond the scope of this 
study. If requested, a detailed lateral capacity analysis of the proposed driven piles can be provided 
for this project. 
 
Design of piles should also include an evaluation of the structural capacity of the pile which may 
limit the allowable capacity. Any pile splices must provide positive load transfer both in 
compression and tension since driving displacement piles within clayey soils could result in heave. 
As the pile is driven, it displaces soil upward toward the surface. This upward soil movement can 
"drag" the adjacent piles up and lift them off of their bearing layer causing tension along the piles.  
 
Pile groups subjected to axial loads can be influenced by numerous factors which may include pile 
type, size and length, pile spacing, overall group size, loading conditions, installation procedures, 
and soil type and strength. With a center-to-center spacing of at least three (3) pile widths, the 
group effect would be insignificant on the load carrying capacity of the piles. Therefore, the 
combined axial load capacity for such a group may be taken as the sum of the individual pile 
capacities in the group. 
 
Post construction settlements of single isolated piles will depend on the elastic properties of the 
pile, the applied load, and the interaction of the soil and pile. Settlement is anticipated to be 
primarily elastic and will occur relatively rapidly as load is applied. Significant consolidation 
settlement due to applied load is not anticipated at this site for the pile capacities given. Our 
experience indicates that single, isolated piles loaded to about one-half of their ultimate capacity 
should experience settlement of less than one inch. 
 
Post construction settlements of groups of piles are generally greater than single isolated piles for 
the same load per pile. Based on the previously recommended spacing, we anticipate that 
settlement of the pile group should be one inch or less under working loads. In general, differential 
settlements should be on the order of one-half to two-thirds of the total settlement. 
 
The installation of the piles should preferably be accomplished by driving alone. However, 
predrilling, or controlled jetting may be required to achieve the design penetrations if excessive 
resistance to penetration occurs during driving. We anticipate that predrilling may be necessary to 
achieve penetration to any appreciable depth into the sandy soils observed at this site. The effects 
and methods of pile installation should be given proper consideration when choosing and designing 
pile foundation systems. In most situations, the greatest stress a driven pile will experience is 
during installation. Pile and soil properties, embedment length requirements, and driving 
equipment are only a few of the many variables to consider in determining the most efficient 
method of pile installation. 
 



Calhoun County-GLO-CDBG-MIT 
3rd & 4th Street 

Seadrift, TX 

  6 

Driving piles to completed embedment depths may be facilitated by predrilling to a depth 
somewhat less than the anticipated final embedment depth. Under no circumstances should 
predrilling extend deeper than 5-foot above the final pile embedment depth unless refusal occurs. 
The predrilled excavation should be about 4-inches less in width than the pile size to promote the 
development of skin friction resistance. Extreme care should be exercised during predrilling since 
it can affect the lateral and axial capacities of the pile. 
 
Production piles should be driven to a predetermined (design) depth with blow count as a 
secondary consideration. Because set-up during interruption can produce increased resistance to 
driving, a pile should be driven to its design depth without any delays, if possible. 
 
If a pile exhibits a resistance lower than the terminal resistance values given by driving formulae at 
an appreciable depth below the predetermined depth, the pile may be re-tapped after a suitable 
elapsed time and after the installation of other nearby piles. The re-tap should be performed at the 
contractor’s discretion to prove the acceptability of the pile. Should, in the Geotechnical Engineer’s 
judgment, the re-tap not indicate adequate capacity, a new pile should be installed to provide the 
required capacity. 
 
In addition, we recommend the use of a “Pile Driving Analyzer” (PDA) during pile installation. 
The PDA can monitor driving stresses and hammer energy during pile installation, and also 
provides a continuous record of the pile installation. Such information can be beneficial in 
evaluation of the acceptability of a driven pile. 
 
Settlement Considerations    
 
Total settlements, based on the indicated bearing pressures, should be about 1-inch for properly 
designed and constructed drilled piers. Settlement beneath individual piers will be primarily 
elastic with most of the settlement occurring during construction. Differential settlement may 
also occur between adjacent piers. The amount of differential settlement could approach 50 to 
75% of the total pier settlement. For properly designed and constructed piers, differential 
settlement between adjacent piers is estimated to be less than ¾-inch. Settlement response of 
drilled piers is impacted more by the quality of construction than by soil structure interaction.  
 
Improper pier installation could result in differential settlements significantly greater than we 
have estimated. In addition, larger magnitudes of settlement should be expected if the soil is 
subjected to bearing pressures higher than the allowable values presented in this report.  
 
Sheet Pile Recommendations 
  
Retaining structures must be designed in a way such that serviceability and ultimate limit states 
are not reached. Serviceability limit states are mostly associated with excessive deflection of the 
structures toward the open space and away from the ground they support. This leads to a 
corresponding loss of ground behind the retaining structure; if a structure is present there, it may 
be damaged by the resulting settlements. Ultimate limit states include bearing capacity failure, 
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sliding, overturning and general stability of the retaining structure and the soil it supports. 
Additionally, the retaining structure has to retain structural integrity through its useful life.  
 
The sheet piles can be installed by vibratory hammers as sand liquefaction due to the vibration 
aids the rate of advance. For short sheet piles, jacking can be quite efficient, as agile, hydraulic 
machines now exist that can quickly push sheet piles into the ground. 
 

Lateral Earth Pressure 

Below-grade walls or retaining structures may be used for some structures in the facility. The 
walls will be subject to lateral earth pressures from a combination of soil pressure, hydrostatic 
water pressure, and surcharge loads. The earth pressure, σh, for soils adjacent to the below-grade 
walls, is expected to approach at-rest conditions and may be computed as: 
σh = KoγH 
 
where  Ko = At-rest earth pressure coefficient = 0.53 

γ = Unit weight of the adjacent soil, lb./ft3= 56 
H = Wall height, foot 

 
Lateral earth pressures resulting from the soil are calculated by multiplying the equivalent fluid 
density of the surrounding soils, defined as Koγ, by the depth below the ground surface. For 
water pressures, multiply the unit weight of water by the depth below the ground surface, 
finished grade, or 100-year flood elevation, whichever is greater. 
 
The equivalent fluid densities of 80 pcf for moist and 37 pcf for submerged can be used. These 
values do not include a hydrostatic pressure component. The sum of the pressures resulting from 
soil and water, acting as a triangular distribution, should be used for the wall design. 
 
Engineering Design Manuals often specify that lateral loads due to surcharge loading from 
cranes and H-20 trucks shall be included. Lateral earth pressures from uniformly distributed 
surcharge loads can be calculated by using a rectangular stress distribution of the imposed 
vertical load multiplied by the appropriate lateral earth pressure coefficient. For this reason, a 
lateral earth pressure coefficient of 0.52 to 0.65 may be used. 
 
If there is movement of sheet pile bulkhead during its service life, both active and passive 
pressures will be mobilized. Based on existing surface at time of drilling operations, coefficients 
of 0.56 and 1.82 up to 13-foot depth, 0.47 and 2.12 between 14 to 28-foot depth and below that 
0.35 and 2.85 may be used for calculation earth pressures for Active and Passive Rankine earth 
pressure, respectively. 
 
A surcharge imposed on the soil adds to the lateral earth pressure exerted against the retaining 
wall due to the loading on the piling of the mooring structure. This added pressure must, be 
considered in the design, and can be computed as: 
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P’= qHKa 
 
Where  q = surcharge load 

H = height of the wall 
Ka = coefficient of active earth pressure = (1-sinɸ) / (1+sinɸ) 

 
Below-grade walls should be checked against failure due to overturning, sliding, and overall 
slope stability. Such analysis can only be performed during a detailed study once the dimensions 
of the bulkheads are known. 
 
The boring logs indicate that the soil conditions encountered should not pose any difficulty to the 
dredging contractor. The maximum side slope conditions should not exceed two (2) horizontals 
to one (1) vertical ratio.  
 
Foundation Construction 
 
Drilled Straight-Shafts 
 
The drilling contractor should be experienced in the subsurface conditions observed at the site, 
and the excavations should be performed with equipment capable of providing clean bearing 
area, free of water. Drilled straight-shaft foundations should be installed in general accordance 
with the procedures presented in "Drilled Shafts: Construction Procedures and Design Methods," 
by Reese, L. C. and O’Neill, M. W., FHA Publication No. FHWA-IF-99-025, 1999 and 
"Standard Specification for the Construction of Drilled Piers", ACI Publication No. 336.1-01, 
2001.  
 
Foundation installation should be closely monitored by a qualified technician experienced in 
drilled straight-shaft installation techniques. At a minimum, the technician should monitor shaft 
excavation, note any unusual installation occurrences, monitor concrete placement, and generally 
evaluate if foundation installation is being performed in accordance with the project 
specifications. 
 
As stated previously, groundwater was observed in all the borings during drilling. Based on the 
subsurface and groundwater conditions observed at the borings, the installation of drilled 
straight-shafts will require the use of temporary steel casing. We recommend that provisions be 
incorporated into the plans and specifications to utilize casing to control sloughing and/or 
groundwater seepage during shaft construction. To evaluate the constructability of drilled 
straight-shafts and the potential variability of groundwater conditions, we recommend at least 
two test shafts prior to the installation of production shafts. The installation of test shafts should 
be observed by TSI. 
 
If casing is used and seepage persists, the water accumulating in the foundation excavation 
should be pumped out. The condition of the bearing surface should be evaluated immediately 
prior to placing concrete. Where casing is used, removal of the casing should be performed with 
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extreme care and under proper supervision to minimize mixing of the surrounding soil and water 
with the fresh concrete. Rapid withdrawal of the casing may develop suction that could cause the 
soil and water to flow into the excavation. An insufficient head of concrete in the casing during 
withdrawal could also allow the water to intrude into the wet concrete. The casing must be 
removed in order to utilize the skin friction values previously provided. Under no circumstances 
should loose soil be placed in the annulus between the casing and the drilled shaft sidewalls. 
 
Driven Pile Foundation Installation 
 
Piling should be installed in accordance with TxDOT Standard Specifications for Construction 
and Maintenance of Highways, Streets and Bridges, 2014, Items 404 and 409. If piles are to be 
installed to any appreciable depth, a pile drivability analysis should be performed. A drivability 
analysis will help in evaluating the pile-hammer combination best suited for pile installation, 
reducing the need for installation aids, and reducing the risk of pile damage resulting from 
excessive driving stresses. 
 
Foundation Construction Monitoring 
 
The performance of the recommended foundation systems for the proposed structures will be 
highly dependent upon the quality of construction. Thus, we recommend that foundation 
installation be monitored full time by an experienced TSI soil technician under the direction of 
our geotechnical engineer.  
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GENERAL COMMENTS 
 
TSI should be retained to review the final design plans and specifications so comments can be 
made regarding interpretation and implementation of our geotechnical recommendations in the 
design and specifications. TSI also should be retained to provide testing and observation during 
excavation, grading, foundation, and construction phases of the project. 
 
The analysis and recommendations presented in this report are based upon the data obtained 
from the borings performed at the indicated locations and from other information discussed in 
this report. This report does not reflect variations that may occur between borings, across the site, 
or due to the modifying effects of weather. The nature and extent of such variations may not 
become evident until during or after construction. If variations appear, we should be immediately 
notified so that further evaluation and supplemental recommendations can be provided. 

 
The scope of services for this project does not include either specifically or by implication any 
environmental or biological (e.g., mold, fungi, and bacteria) assessment of the site or 
identification or prevention of pollutants, hazardous materials, or conditions. If the owner is 
concerned about the potential for such contamination or pollution, other studies should be 
undertaken. 
 
For any excavation construction activities at this site, all Occupational Safety and Health 
Administration (OSHA) guidelines and directives should be followed by the Contractor during 
construction to insure a safe working environment. In regard to worker safety, OSHA Safety and 
Health Standards require the protection of workers from excavation instability in trench 
situations. 
 
This report has been prepared for the exclusive use of our client for the specific application to the 
project discussed and has been prepared in accordance with generally accepted geotechnical 
engineering practices. No warranties, either expressed or implied, are intended or made. Site 
safety, excavation support, and dewatering requirements are the responsibility of others. In the 
event that changes in the nature, design, or location of the project as outlined in this report are 
planned, the conclusions and recommendations contained in this report shall not be considered 
valid unless TSI reviews the changes and either verifies or modifies the conclusions of this report 
in writing. 



Calhoun County-GLO-CDBG-MIT 
3rd & 4th Street 

Seadrift, TX 

  11 

APPENDIX 
  

Boring Locations Map 
 
Log of Borings 
 
Laboratory Test Results  

 
 Symbols and Terms Used on Boring Log 
 
 Field and Laboratory Testing Procedures 
 
 Important Information About Your  

Geotechnical Engineering Report 
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Boring terminated at 50.0'
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 8.0'
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1.1 8.0

CLAYEY GRAVEL - with sand, brown and dark brown (GC)

SANDY LEAN CLAY - dark brown (CL)

- light gray (CL)

SAND - with silt, light gray (SP-SM)

SILTY SAND - light gray (SM)

SANDY LEAN CLAY - reddish brown (CL)

FAT CLAY - reddish brown (CH)

LEAN CLAY - with sand, reddish brown (CL)

- brown (CL)

Boring terminated at 50.0'
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 12.0'
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CLAYEY SAND - with gravel and shell, dark gray (SC)

SILTY CLAYEY SAND - light brown (SC-SM)

- brown (SC-SM)

CLAYEY SAND - light gray (SC)

SILTY SAND - light gray (SM)

- reddish brown (SM)

SANDY LEAN CLAY - reddish brown (CL)

CLAYEY SAND - with gravel, brown (SC)

Boring terminated at 50.0'

Log of Boring
PROJECT: Calhoun County-GLO-CDBG-MIT
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PROJECT NO.: V-231109

DATE: 04/04/23

CLIENT: G&W Enginneers SURFACE ELEV.: N/a

LAB. NO.: L-001

Steel Tube Sample
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Split Spoon Sample
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DESCRIPTION OF STRATUM

DRILLING METHOD(S) : Dry Auger 0-50.0'

GROUNDWATER INFORMATION:
Groundwater was encountered at 12.0'



DIRECT SHEAR TEST REPORT

Terracon Consultants, Inc.
Houston, TX

Client: TSI Laboratories, Inc.

Project: V-231109 Calhoun Co Glo Bridges

Location: B8-A/B-1 

Depth: 18-20 ft. 

Proj. No.: 92225176 Date Sampled: 

Sample Type: Laboratory molded

Description: Dark gray Clay w/ Gray sand

Assumed Specific Gravity= 2.70

Remarks:
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DIRECT SHEAR TEST REPORT

Terracon Consultants, Inc.
Houston, TX

Client: TSI Laboratories, Inc.

Project: V-231109 Calhoun Co Glo Bridges

Location: B8-B/B-2 

Depth: 18-20 ft. Proj. 

No.: 92225176 Date Sampled: 

Sample Type: Laboratory molded

Description: Gray Sand w/clay lumps

Assumed Specific Gravity= 2.7

Remarks:

Figure
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DIRECT SHEAR TEST REPORT

Terracon Consultants, Inc.
Houston, TX

Client: TSI Laboratories, Inc.

Project: V-231109 Calhoun Co Glo Bridges

Location: B7-A/B-3 

Depth: 23-25 ft. 

Proj. No.: 92225176 Date Sampled: 

Sample Type: Laboratory molded

Description: Reddish brown Fat Clay w/sand

Assumed Specific Gravity= 2.75

Remarks:

Figure
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Symbol Description

Strata symbols

Low plasticity
clay

High plasticity
clay

Poorly graded clayey
silty sand

Clayey sand

Soil Samplers

Steel Tube Sample

Split Spoon Sample

Disturbed Sample

KEY TO SYMBOLS



*N=Number of Blows from 140 lb. hammer falling 30”to drive a 1-3/8” ld. split barrel sample (ASTM D-1586)

Soil Grain Analysis 
US Standard Sieves 

6” 3” ¾” #4              #10              #40              #200 

Gravel SandBoulders Cobbles 
Coarse Fine Coarse Medium Fine 

Silt Clay 

              152             76.2             19.1             4.76             2.0            0.420           0.074            0.002 

Soil Grain Size in Millimeters 
ASTM D-2488 

Consistency of Sands & Gravels 

Consistency 
Penetration 

Resistance (N)* 
Blows Per Foot 

Very Loose 0 – 4 

Loose 4 – 10 

Medium Dense 10 – 30 

Dense 30 – 50 

Very Dense Over 50 

Consistency/Strength of Clays & Silty Clays 

Consistency Undrained Shear 
Strength, tsf 

Pocket Penetrometer 
(p) 

Very Soft Less than 0.125 0 – 0.5 
Soft 0.125 – 0.25 0.5 – 1.0 
Firm 0.25 – 0.50 1.0 – 1.75 
Stiff 0.50 – 1.0 1.75 – 3.5 

Very Stiff 1.0 – 2.0 3.5 – 4.5 
Hard Over 2.0 Over 4.5 



FIELD AND LABORATORY TESTING PROCEDURES 
(TEST PROCEDURES ARE PRESENTED FOR INFORMATIONAL PURPOSES) 

FIELD TESTING 

A. Boring Procedure Between Samples 

The borehole is extended downward, between samples, by 
continuous flight, hollow or solid stem augers or by rotary drilling 
techniques using bentonite drilling fluid or water. 

B. Penetration Test and Split-Barrel Sampling of Soils
ASTM D-1586 

 This sampling method consists of driving a 2-inch outside diameter
split barrel sampler using a 140 pound hammer freely falling through a 
distance of 30 inches.  The sampler is first seated 6 inches into the 
material to be sampled and then driven an additional 12 inches.  The 
number of blows required to drive the sampler the final 12 inches is 
known as the Standard Penetration Resistance.  Recovered samples are 
first classified as to color and texture by the driller.  Later, in the 
laboratory, the driller’s field classification is reviewed by the soils 
engineer who examines each sample. 

C. Thin-Walled Tube Geotechnical Sampling
ASTM D-1587 

This method consists of pushing thin walled steel tubes, usually 3
inches in diameter, into the soils to be sampled using hydraulic or other 
means.  Cohesive soils are usually to be sampled in this manner and 
relatively undisturbed samples are recovered. 

D. Soil Investigation and Sampling by Auger Borings 
ASTM D-1452 

 This method consists of augering a hole and removing representative
soil samples from the auger flight or bit at 5 foot depth intervals or with 
each change in substrata.  Disturbed sampled are obtained and this 
method is, therefore, limited to situations where it is satisfactory to 
determine the approximate subsurface profile. 

E. Diamond Core Drilling for Site Investigation
ASTM D-2113 

This method consists of advancing a hole into hard strata by rotating
a single or double tube core barrel equipped with a cutting bit.  
Diamond, tungsten carbide, or other cutting agents may be used for the 
bit.  Wash water is used to remove the cuttings and cool the bit.  
Normally, a 2 inch outside diameter by 1-3/8 inch inside diameter (NX) 
coring bit is used unless otherwise noted.  The rock or hard material 
recovered within the core barrel is examined in the field and in the 
laboratory and the cores are stored in partitioned boxes.  The core 
recovery is the length of the material recovered and is expressed as a 
percentage of the total distance penetrated. 

F. Visual – Manual Soil Classification Procedure 
ASTM D-2488 

This procedure is a visual – manual soil classification methodology
for the description of soil for engineering purposed when precise soils 
classification is not required. 

LABORATORY TESTING 

A. Atterberg Limits: Liquid Limit, Plastic Limit and Plasticity Index of Soils 
ASTM D-4318, TEX 104-E, 105-E and 106-E

Atterberg Limits determine the soil’s plasticity characteristics.  The soil’s
Plasticity Index (PI) is representative of this characteristic and is the difference 
between the Liquid Limit (LL) and the Plastic Limit (PL).  The LL is the 
moisture content at which the soil will flow as a heavy viscous fluid.  The PL is 
the moisture content at which the soil begins to lose its plasticity.  The test 
results are presented on the boring logs adjacent to the appropriate sampling 
information. 

B. Particle Size Analysis of Soils
ASTM D-422 and TEX 110-E

 Grain size analysis tests are performed to determine the particle size and
distribution of the samples tested.  The grain size distribution of the soils coarser 
than the Standard Number 200 sieve is determined by passing the sampled 
through a standard set of nested sieves. 

C. Laboratory Determination of Water (Moisture) Content of Soil and Rock 
ASTM D-2216 and TEX 103-E

 The moisture content of soil is defined as the ratio, expressed as a percentage,
of the weight of water in a given soil mass to the weight of solid particles.  It is 
determined by measuring the wet and oven dry weights of a soil sample.  The 
test results are presented on the boring logs. 

D. Unconfined Compressive Strength of Cohesive Soil 
ASTM D-2166 

 The unconfined compressive strength of soil is determined by placing a
section of an undisturbed sample into a loading frame and applying an axial load 
until the sample fails in shear.  The test results are presented on the boring logs 
adjacent to the appropriate sampling information. 

E. California Bearing Ratio (CBR) of Lab Compacted Soils 
ASTM D-1883 

The CBR test is performed by compacting soil in a 6 inch diameter mold at
the desired density, soaking the sample for four days under a surcharge load 
approximating the pavement weight and then testing the soils in punching shear.  
A 2 inch diameter piston is forced into the soil to determine the resistance to 
penetration.  The CBR is the ratio of the actual load required to produce 0.1 
inches of penetration to that producing the same penetration in a standard 
crushed stone. 

F. Swell Test
ASTM D-4546 

 The swell test is performed by confining a 1 inch thick specimen in a 2-1/2
inch diameter stainless steel ring and loading the specimen to the approximate 
overburden pressure.  The test specimen is then inundated with distilled water 
and allowed to swell for 48 hours.  The volumetric swell is measured as a 
percentage of the total volume and is converted mathematically to linear swell. 

G. Compaction Tests
ASTM D-698, D-1557, TEX 113-E or 114-E 

 The compaction test is performed by compacting soil in a steel mold at
varying moisture contents.  Layers are compacted using a hammer weight and 
number of blows per layer which vary with the different test procedures. ASTM 
D-698, D-1557, TEC 113-E and 114-E.  The data is plotted and the maximum
weight and optimum moisture content is determined.

H. Classification of Soils for Engineering Purposes 
Unified Soil Classification System, D-2487 

This standard describes a system for classifying mineral and organo-mineral
soils for engineering purposes based on laboratory determination of particle-size 
characteristics, liquid limit, and plasticity index and shall be used when precise 
classification is required. 



RECOMMENDED SPECIFICATIONS FOR PLACEMENT OF SELECT FILL 

1. General
The soils engineer shall be the owners representative to control the placement of compacted fill.  The soils engineer shall 
approve the subgrade preparation, the fill materials, the method of placement and compaction, and shall give written 
approval of the completed fill. 

2. Preparation of Existing Ground 

All topsoil, plants and other organic material shall be removed.  The exposed surface shall be scarified, moistened if 

necessary, and compacted in the manner specified for subsequent layers of fill. 

3. Select Fill Material 
Fill shall have a liquid limit of less than 35 and a Plasticity Index between 8 and 18.  The fill shall contain no organic 
material or other perishable material, and no stones larger than 6 inches.  Fill material shall be approved by the soils 
engineer.

4. Placing Select Fill 
Fill materials shall be placed in horizontal layers not exceeding 8 inches thickness after compaction.  Successive loads of 
material shall be dumped so as to secure even distribution, avoiding the formation of layers of lenses of dissimilar 
materials.  The contractor shall route hill hauling equipment to distribute travel evenly over the fill area. 

5. Compaction of Select Fill 

a. Moisture Control: The moisture content of the fill material shall be distributed uniformly throughout each layer 
of the material.  The allowable range of moisture content during compaction shall be within plus two (+2) and 
minus two (-2) percentage points of the optimum moisture content.  The contractor may be directed to add 
necessary moisture to the material either in the borrow area or upon the fill surface or to dry the material, as 
directed by the soils engineer.  The drying of cohesive soils between lifts to moisture contents less than 70% of 
optimum before the placement of subsequent lifts shall be avoided or the fill reworked at the proper moisture 
content.

b. Compaction: The material in each layer shall be compacted to obtain proper densities.  Compaction by the 
hauling equipment alone will not be considered sufficient.  Structural fills, including pavement subgrade, 
subbase, and base, shall be compacted to densities equivalent to the percentages of the Standard Proctor (ASTM
D-698) or Modified Proctor (ASTM D-1557) maximum dry density listed in the table below.  The Texas 
Department of Highways and Public Transportation Method TEX 113-E or TEX 114-E compaction test, which 
varies the compactive effort with soil type, may be substituted for the Standard or Modified Proctor methods 
and percentages listed in the table below. 

PERCENT COMPACTION

Area 
Fine Grained Soils 

ASTM D-698 (Standard) 
or TEX 114-E 

Coarse Grained Soils 
ASTM D-1557 

(Modified) or TEX 113-E 
Within five (5) feet of building lines, under footings, floor 
slabs, slab-on-grade foundation and structures attached to 
the building (i.e. walls, patios, steps) 

95 95+

More than five (5) feet beyond building lines, under walks, 
and fill area to be landscaped 90 90

Pavement subgrade and subbase, including lime treated 
soils 95 95+

Soils classified as coarse grained soils are those with more than 50%, by weight, retained on the No. 200 Standard Sieve. 

6. Comparison Testing

Field density tests for the determination of the compaction of the fill shall be performed by TSI Laboratories, Inc. in
accordance with recognized procedures for making such tests.  A representative number of tests shall be made in each
compacted lift at locations selected by the soils engineer or his/her representative.  For general structural and paving fills, 
we suggest one test per 3,000 square feet per lift with a minimum of three tests per lift. 



 
 

IMPORTANT INFORMATION 
ABOUT YOUR 

GEOTECHNICAL ENGINEERING REPORT 
 
 

The following observations and suggestions are provided to help you 
better utilize your geotechnical engineering report and to reduce 
construction problems and delays related to the soil and groundwater 
conditions. 
 

REPORT IS BASED UPON SPECIFIC SITE AND PROJECT 
 

A geotechnical report is based on a subsurface exploration conducted on 
a specific site and planned using specific project information.  The 
project information typically includes structure size and configuration, 
type of construction, and general location on the site.  Limitations, such 
as existing buildings or utilities, specific foundation requirements for 
structures, budget limitations, and the level of risk assumed by the client 
may affect the scope of the exploration. 
 
Since the report applies to a specific structure and site, the geotechnical 
report should not be used in the following circumstances unless the 
geotechnical engineer has reviewed the changes and concurs in the use 
of the report. 
 

• When the nature of the proposed structure is changed, such 
as an office building instead of a warehouse or parking 
garage, or a refrigerated warehouse instead of one which is 
not refrigerated 

• When the size, configuration, or floor elevations is changed 
• When the location of the structure on the site is changed 
• When there is a change of ownership 

 
FINDINGS ARE PROFESSIONAL ESTIMATES 

 
The actual subsurface conditions are determined only at the boring 
locations and only at the time the samples are taken.  The information is 
extrapolated by the geotechnical engineer who then renders professional 
opinions regarding the characteristics of the subsurface materials, the 
behavior of the soils during construction, and appropriate foundation 
designs.  No exploration, however complete, can be assured of sampling 
the entire range of soil conditions.  The soils may vary between or 
beyond the borings and stratum transitions may be more gradual or 
more abrupt, and all types of oils and rock existing on the site may not 
be found in the borings.  The geotechnical engineer is often retained 
during construction to evaluate variances and recommend solutions to 
problems encountered on the site. 
    

SUBSURFACE CONDITIONS CAN CHANGE 
 
Grading operations on or close to the site, floods, groundwater fluctuations, 
utility construction, and utility leaks are among the events that can change the 
subsurface conditions.  The geotechnical engineer should e kept apprised of such 
events. 
 

GEOTECHNICAL SERVICES ARE PERFORMED 
FOR SPECIFIC PURPOSES AND PERSONS 

 
A geotechnical report may have been made to evaluate foundation alternatives 
only, for preliminary site evaluation, or for other limited purposes.  The 
exploration may also have been limited by the direction of the client, budget 
limitations, or the level of risk assumed by the client.  Therefore, no one other 
than the original client should use the report for its intended purpose or other 
purposes without conferring with the geotechnical engineer. 
 

GEOTECHNICAL REPORTS ARE SUBJECT TO 
MISINTERPRETATION 

 
Geotechnical reports are based on the project information available at the time 
the report was made and the judgment and opinions of the geotechnical 
engineer.  This specialized information is subject to misinterpretation by other 
design professionals, contractors and owners.  The geotechnical engineer should 
be retained during the design process to interpret the recommendations and 
review the adequacy of the plans and specifications relative to geotechnical 
issues.  The boring logs should no be separated from the geotechnical report, 
but, rather the entire report should be made available to the contractors and 
others needing this information. 
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