

Little Chocolate Bayou Park Bridge – Public Access for Calhoun County, Texas
Matagorda Bay Mitigation Trust Contract No. 125
Bid Number 2026.06

Bids were opened at 2:00:00 PM, Thursday, May 14, 2026.

On Wednesday, May 27, 2026, Calhoun County Commissioners Court Awarded the bid to:

Con-Metal Contractors, Inc.

Base Bid Amount: \$490,762.41
120 consecutive calendar days

ITEMIZED BID TABLE

BID NO. 2026.06 - Little Chocolate Bayou Park Bridge - Public Access for Calhoun County, Texas

BASE BID

BID ITEM	DESCRIPTION	QTY	UNIT	CCC Group, Inc.	Con-Metal Contractors, Inc.	Presidio Contracting, Inc.	Lester Contracting, Inc.	Clyde Kazmir Construction, Inc.
1	Mobilization, Insurance, and Bonds	1	LS	\$150,584.00	\$30,171.92	\$70,000.00	\$25,000.00	\$50,000.00
2	Barricading, Signage, and Traffic Control	1	LS	\$32,386.00	\$19,542.15	\$6,130.00	\$1,750.00	\$7,500.00
3	Demolition, removal & disposal of the existing bridge structure including isolation of any known utilities that are supported on the bridge or terminate at the bridge (i.e. electrical lighting). Existing Pedestrian Railing to be salvaged as per addendum no. 1	1	LS	\$94,285.00	\$26,950.86	\$48,450.00	\$18,000.00	\$19,500.00
4	Installation new bridge including abutments, drilled piers, wingwalls, structural steel, concrete deck, including reconnect roadway with all materials, labor and equipment complete in place.	1	LS	\$642,026.00	\$307,937.48	\$501,885.00	\$920,000.00	\$698,500.00
5	Installation of all guardrails and all guardrail treatments	1	LS	\$88,138.00	\$35,420.00	\$36,570.00	\$74,000.00	\$21,120.00
6	Installation of grading of embankment and rip-rip protection/armoring of slopes	1	LS	\$68,016.00	\$25,740.00	\$36,690.00	\$65,000.00	\$24,120.00
7	Allowance No. 1 - Construction Contingency to be used only as directed by Engineer for Owner's purposes and only by Change Orders / Allowance Authorization that indicate amounts to be charged to the Owner's Contingency	1	LS	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
8	Allowance No. 2 - Testing Contingency to be used only as directed by Engineer for Owner's purposes and only by Change Orders / Allowance Authorization that indicate amounts to be charged to the Owner's Contingency	1	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
TOTAL BASE BID (1-8)				\$1,120,435.00	\$490,762.41	\$744,725.00	\$1,148,750.00	\$865,740.00
CALENDAR DAYS				112	120	148	240	180

OWNER'S OPTIONS

O1	Deduction from Base Bid Item # 3 for Owner to provide haul off (only) of demolished timber bridge components. Contractor will still provide equipment to demolish the structure and loading onto Owner provided transportation means.	1	LS	(\$9,120.00)	(\$2,500.00)	(\$18,750.00)	(\$7,000.00)	(\$4,000.00)
O2	Deduction from Base Bid Item 6 for grading back slopes with earthen material and sodding with Flortam Sod, in lieu of armoring slopes with Flex-a-mat or equal.	1	LS	(\$10,000.00)	(\$7,500.00)	(\$14,185.00)	(\$34,000.00)	(\$12,000.00)