

**Seadrift Drainage Improvements Project Phase II –
GLO Contract No. 22-085-014-D245 for Calhoun County, Texas
Bid Number 2026.13**

Bids were opened at 2:00:00 PM, Wednesday, July 1, 2026

On Wednesday, August 5, 2026, Calhoun County Commissioners Court Awarded the bid to:

Lester Contracting, Inc.

Base Bid Amount: \$846,500
120 consecutive calendar days

ITEMIZED BID TABULATION

BID NO. 2026.13 – SEADRIFT DRAINAGE IMPROVEMENTS PROJECT PHASE II – GLO CONTRACT NO. 22-085-014-D245 FOR CALHOUN COUNTY, TEXAS

ITEM NO.	DESCRIPTION	UNIT	QTY.	Lester Contracting, Inc.		Staff Concrete Construction	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Mobilization and demobilization	LS	1	\$18,000.00	\$18,000.00	\$22,000.00	\$22,000.00
2	Insurance and bonds	LS	1	\$17,000.00	\$17,000.00	\$22,000.00	\$22,000.00
3	Project barricading	LS	1	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00
4	CDBG temporary acknowledgement sign	LS	1	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00
5	Implementation, enforcement, and maintenance of TPDES requirements for duration of project (SWPPP)	LS	1	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
6	Removal and disposal of the top 4" layer of vegetation/earth material	CY	1000	\$33.00	\$33,000.00	\$45.00	\$45,000.00
7	Installation of 4" reinforced concrete lined ditch	SY	9000	\$80.00	\$720,000.00	81	\$729,000.00
8	Installation of 12" Rock Rip-Rap	CY	60	\$300.00	\$18,000.00	\$250.00	\$15,000.00
9	Allowance No. 1 - Testing Contingency to be used only as directed by Engineer for Owner's purposes and only by Change Orders / Allowance Authorization that indicate amounts to be charged to the Owner's Contingency	LS	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
TOTAL BASE BID (Items 1 – 9)				\$846,500.00		\$881,000.00	
Calendar Days				120		120	